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SECTION 00 1113 - ADVERTISEMENT FOR BIDS 
 
DATE: September 30, 2026 
  
PROJECT: Avondale School District 

Early Childhood Center – Structured Cabling Systems 
Bid Package No. T7 
Auburn Hills, Michigan 

  
OWNER: Avondale School District 

2940 Waukegan Street 
Auburn Hills, MI 48326 

  
ENGINEERING/ 
TECHNOLOGY  
DESIGNER: 

Integrated Design Solutions, LLC 
Architecture, Engineering, Interiors & Technology 
1441 W. Long Lake, Suite 200 
Troy, MI  48098 
(248) 823-2100 
(248) 823-2200 fax 

  
BIDS RECEIVED: Until 2:00 PM local time on November 5, 2026 the Owner will receive sealed Bids for the 

work as set forth in the Bidding Documents at: 
  
 Attention:  Mr. Steven Siedlarz 

Assistant Superintendent for Financial Services 
Administrative Offices 
Avondale School District 
2940 Waukegan Street 
Auburn Hills, MI 48326 

 
At which time and place all bids will be publicly opened and read aloud. The Board will not consider or accept a bid 
received after the date and time specified for bid submission. A bid tabulation summary will be available. 
  
The Bidding Documents will be on file on and after October 7, 2026. The Technology Designer will furnish electronic 

documents to the Bidders. The documents may be downloaded from the USAC-ERATE site via Form 470 for this project. 
Bidders are responsible to check the website from time to time to verify they have all addenda, requests for information 
and other documents related to the Bid. 
 
The Bid must be accompanied by a sworn and notarized Familial Relationship Disclosure Statement.  The Board of 
Education will not accept a Bid that does not include this sworn and notarized disclosure statement. 
 
All Bids must include an Iran Sanctions Affidavit of Compliance. 
 
State of Michigan prevailing wages are required on this project. Contractors and subcontractors must be registered with 
the Department of Labor and Economic Opportunity (LEO) and provide proof of registration as part of their bid 
submission. Failure to include proof of registration with your bid response will result in your bid being rejected for non-
compliance. 
 
Each bid shall be accompanied by a certified check, cashier’s check, money order or bid bond made payable to Avondale 
School District in an amount not less than five percent (5%) of the Base Bid as a proposal guarantee.  Bid Bond shall be 
provided by a company licensed to do business in the State of Michigan. 
 
A pre-bid conference and walk-thru is scheduled for October 16, 2026 at 4:00 PM local time. Bidders shall meet at the 
Avondale School District Administration Building located at 2940 Waukegan St, Auburn Hills, Michigan 48326. 
 
Successful bidders whose proposals are $50,000 or more will be required to furnish a Satisfactory Performance and 
Payment Bond in the amount of 100% of their bid.  The cost of the Bond shall be included in each proposal. 
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The Board of Education reserves the right to reject any and/or all bids in whole or in part and to waive any information 
therein.  The Board of Education reserves the right to accept that bid which in its opinion, is in the best interest of the 
Owner. 

END OF ADVERTISEMENT FOR BIDS 
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SECTION 00 2113 - INSTRUCTIONS TO BIDDERS 

1. DEFINITIONS 

A. Bidding Documents include the Bidding Requirements and the proposed Contract Documents.  The 
Bidding Requirements consist of the Advertisement for Bids, Instruction to Bidders, the Bid Form and other 
bidding and contract forms.  The proposed Contract Documents consist of the form of an Agreement 
between Owner and Contractor, Specifications, Drawings and Addenda issued prior to execution of the 
Contract. 

B. Addenda are written or graphic instruments issued by the Technology Designer prior to the execution of 
the Contract, which modify or interpret the Bidding Documents by additions, deletions, clarifications or 
corrections. 

C. A Bidder is a person or entity who submits a Bid. 

D. A Bid is a complete and properly signed proposal to do the work for the sums stipulated therein submitted 
in accordance with the Bidding Documents. 

E. The Base Bid is the amount stated in the Bid for which the Bidder offers to perform the work as described 
in the Bidding Documents as the base, to which work may be added to or deleted from, for the amounts 
stated in the Alternates. 

F. An Alternate is an amount stated in the Bid Form to be added to or deducted from the amount of the Base 
Bid if the described Alternate is accepted. 

G. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or 
services or a portion of the work as described in the Bidding Documents. 

H. Project Manual consists of the Bidding Documents and is the means used to assemble all of the Bidding 
Documents. 

2. SECURING BIDDING DOCUMENTS 

A. Bidding is by public advertisement and invitation.   

B. The Engineering/Technology Designer will furnish electronic documents to the Bidders.  The documents 
may be downloaded from the USAC- ERATE site via the Form 470 for this project. Bidders are responsible 
to check the website from time to time to verify they have all addenda, requests for information and other 
documents related to the Bid. 

C. Bidding Documents remain the property of the Technology Designer. 

3. PREPARATION AND SUBMISSION OF BIDS 

A. Bids shall be submitted on forms bound in the Project Manual of the Bidding Documents. 

B. All blanks on the Bid Form must be filled in by typewriter or by hand in ink. 

C. Amounts shall be expressed in both words and figures.  In case of a discrepancy the amount stated in 
words shall govern. 

D. Alterations by erasure or interlineations must be initialed by the Bidder. 

E. All Mandatory Alternates must be bid.  If no change in the Base Bid is required, enter “No Change.” 



Avondale School District 
Early Childhood Center – Structured Cabling Systems 
RFP No. 2005 
Auburn Hills, Michigan  IDS Project No. 24213-1000 BP-T7 

 INSTRUCTIONS TO BIDDERS  
 00 2113-2 

F. Submit the Bid, along with the bid security and any other documents required to be submitted with the Bid, 
to the Owner, and deliver to the address given in the Advertisement for Bids on or before the day and hour 
set for receipt of the Bids. 

1. Enclose each Bid in a sealed opaque envelope bearing the title of the work “RFP NO. 2005 – BID – 
EARLY CHILDHOOD CENTER STRUCTURED CABLING SYSTEMS”, the name of the Bidder, 
and the date and hour of the Bid opening, with the notation “SEALED BID ENCLOSED”. 

2. Do not change the wording of the Bid Form, and do not add words to, or delete words from the Bid 
Form. 

3. Unauthorized conditions, limitations, or provisions attached to the Bid will be cause for rejection of 
the Bid. 

4. Submit only duplicate signed copies of the Bid.  Clearly distinguish the original bid from the 
duplicated copies of the bid. 

5. It is the sole responsibility of the Bidder to see that their bid is received on time. 
6. Telephonic, telegraphic, facsimile (fax), or e-mail Bids or telephonic, telegraphic, facsimile (fax) or 

e-mail modification of a Bid will not be considered. 
7. Bids received after the time fixed for receiving them will not be considered and will be returned to 

the Bidder unopened. 
8. Properly identified Bids received on time will be publicly opened and read aloud.  A bid tabulation 

summary will be available. 
9. The “AFFIDAVIT OF BIDDER” and “AFFIDAVIT OF COMPLIANCE – IRAN ECONOMIC 

SANCTIONS ACT” found in the bid form must be completed. 
10. Contractors and subcontractors must be registered with LEO and provide proof of registration as 

part of their bid submission. Failure to include proof of registration with your bid response will result 
in your bid being rejected for non-compliance. 
 

G. The Bidder in submitting a Bid represents that: 

1. The Bidder has read and understands the Bidding Documents, including the Drawings, 
Specifications and other proposed Contract Documents. 

2. The Bid is made in compliance with the Bidding Documents. 
3. The Bidder has visited the site of the Work and become informed as to existing conditions and 

limitations under which the Work is to be performed and included in their Bid a sum to cover the 
cost necessary to perform the Work as set forth in the Bidding Documents.  No allowance will be 
made to a Bidder because of a lack of such examination or knowledge. 

4. The Bid is based upon materials, equipment and systems required by the Bidding Documents 
without exception and without substitutions. 

5. The Bidder agrees that it will provide a “Turnkey Solution” to the Owner. 

4. AFFIDAVIT OF BIDDER 

A. Each Bid shall be accompanied by the Affidavit of Bidder in compliance with MCL.380.1267.  The Bid 
proposal must be accompanied by this sworn and notarized statement disclosing Familial Relationship that 
exists between the Bidder or any employee of the Bidder and any member of the Board of Education of the 
School District, or the Superintendent of the School District.  The School District will not consider a Bid 
Proposal that does not include this sworn and notarized Affidavit. 

5. AFFIDAVIT OF COMPLIANCE – IRAN ECONOMIC SANCTIONS ACT 

A. Each Bid shall be accompanied by the Affidavit of Compliance – Iran Economic Sanctions Act in 
compliance with Michigan Public Act No. 517 of 2012 and attach this information to the bid proposal.  The 
Bid proposal must be accompanied by this sworn and notarized statement certifying that the Bidder is not 
an “Iran Linked Business”, nor if awarded the Contract will become an “Iran Linked Business” within the 
meaning of Michigan Public Act 512 of 2012 at any time during the course of performing under the 
contract.  The School District will not consider a Bid Proposal that does not include this sworn and 
notarized Affidavit. 
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6. BID SECURITY AND BONDS 

A. Each bid shall be accompanied by a certified check, cashier's check, money order or bid bond made 
payable to Avondale School District in an amount not less than five percent (5%) of the Base Bid as a 
proposal guarantee.  Bid Bond shall be provided by a company licensed to do business in the State of 
Michigan. 

B. The successful Bidder shall provide a Performance Bond and a Labor and Material Payment Bond, 
covering the faithful performance of the Contract and payment of all obligations arising there under, each 
in the amount of one hundred percent (100%) of the contract amount.  Bonds shall be provided by a 
company licensed to do business in the State of Michigan.  The cost of such bonds shall be included in the 
Bid. 

C. The Bidder shall deliver the required bonds to the Owner not later than three days following the date of 
execution of the Contract.  If the Work is to be commenced prior thereto in response to a letter of intent, 
the Bidder shall, prior to commencement of the Work, submit evidence satisfactory to the Owner that such 
bonds will be furnished and delivered in accordance with this paragraph. 

D. All surety companies providing bonds shall be listed in the latest version of the Department of Treasury 
Circular 570 entitled “Companies Holding Certificates of Authority as Acceptable Sureties of Federal 
Bonds and as Acceptable Reinsuring Companies.” 

E. All surety companies providing bonds shall have an A. M. Best rating of B+ or better and be authorized to 
do business in the state of Michigan. 

F. Should the Bidder refuse to enter into a Contract or fail to furnish such bonds, the amount of the bid 
security shall be forfeited to the Owner as liquidated damages, not as a penalty. 

G. The Owner will have the right to retain the bid security of Bidders to whom an award is being considered 
until either the Contract has been executed and bonds have been furnished or the specified time has 
elapsed so that the Bid may be withdrawn or all Bids have been rejected. 

7. SUBMITTALS – BID REQUIREMENTS 

A. Provide one (1) original Bid submission and the number of copies as required on the Bid Form.  Provide 
hard copies of all submittal requirements with the original Bid submission.  For all copies, provide hard 
copies of the Bid Form and Bill of Materials.  All other submittal requirements may be provided as either 
hard copy or electronically.  Electronic copies shall be provided as a USB key or other storage method with 
each copy.  Email is not an acceptable medium and may result in a rejection of the Bid submission for non-
compliance. 

B. Provide a complete bill of materials depicting quantities, model numbers, unit and extended pricing, 
catalog cuts, operating characteristics, physical characteristics, and equipment configuration for all 
equipment, software, wiring, and miscellaneous appurtenances included in this bid.  

C. The information shall be assembled in three ring binders complete with Table of Contents.  All pages shall 
have page numbers, which shall be included in the Table of Contents. 

D. The Table of Contents shall be as follows: 

1. Tab No. 1 Cover Letter. 
2. Tab No. 2 Bid Form. 
3. Tab No. 3 Voluntary Alternates.   
4. Tab No. 4 Names and Company Profiles for Prime Contractors, Major Subcontractors and Major 

Suppliers 
5. Tab No. 5 Organizational Chart/Schedule/Manpower 
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6. Tab No. 6 Wiring and Equipment 
 

7. Tab No. 7 Maintenance Agreements and Service Agreements and Warranties 
8. Tab No. 8 Miscellaneous (Optional) 

E. Description of Contents. 

1. Tab No. 1, Cover Letter, shall include an executive overview of the project depicting the Bidder’s 
complete understanding of the project. 

2. Tab No. 2, Bid Form shall include a completed Bid as found in Section 00 4100, and the Bid Bond 
as a requirement to submit a qualified Bid. 

3. Tab No. 3, Voluntary Alternates, in a section, which is optional and made available to permit all 
Bidders to submit alternates to the Bidding Documents.  These Voluntary Alternates shall clearly 
define the intent of the alternate, cost impact to implement the alternates, and a description of the 
deviation in functions and features between the alternates and the base Bidding Documents.  
Include catalog cuts in this section for each alternate product required.  The catalog cuts shall be 
keyed to the description of the alternate.  Each alternate shall be independent of any alternate and 
shall be uniquely identified i.e.  TAL -1 (Technology Alternate No. 1) TAL-2, TAL-3, etc. 

4. Tab No. 4, List the names and company profiles for Prime Contractor, Major Subcontractors and 
Major Suppliers.  In addition to the above information, describe each of the following: 

a. The roles of the Prime Contractor, Subcontractors and Suppliers. 
b. Description of corporate history for the Prime Contractor and planned Subcontractors, 

including dates of incorporation/founding, dates of any corporate mergers and/or 
acquisitions of Contractors and all present and former subsidiaries. 

c. The number of years installing similar systems in facilities similar to the Owner’s. 
d. List of references that would be considered peers to the Owner utilizing similar systems. 
e. Name of active projects, their sites and scope of work. 
f. Provide recent customer references for similar work performed during the past twelve (12) 

months and provide documentation on installation staff training and certification. 
g. Indicate whether Prime Contractor or any planned Subcontractor are currently in litigation 

over other projects or have been involved in litigation over other projects in the previous five 
(5) years. 

5. Tab No. 5, Organizational Chart, shall depict the prime contractor, the subcontractors, major 
suppliers, trainers, project managers, name of project leader, executive staff of each firm.  The 
organizational chart shall include the names of the individuals occupying those positions, telephone 
numbers and E-mail addresses of all individuals on the organizational chart.   

a. Provide a detailed schedule, indicating specific dates that you would plan to be working 
within the building(s).  This schedule shall include major milestones required to achieve the 
completion dates previously specified.   

b. Provide copies of any required certifications for installing Engineers or Project Managers. 
c. Specify total man hours included in the Bid to complete the project. 

6. Tab No. 6, Wiring and equipment shall include the following information: 

a. Description of system operation. 
b. Complete bill of materials indicating quantities and take-offs for the products being provided.  

The bill of materials shall separate labor and materials cost on a building-by-building basis.  
Include Bill of Materials for any and all subcontractors. 

c. Equipment model numbers. 
d. Catalog cuts for all equipment being provided. 
e. Manufacturer's product specifications. 
f. A complete itemization of any software products with catalog cuts. 
g. Software product specifications, if applicable. 

7. Tab Nos. 7 and 8 are self-descriptive as to their intended content. 
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8. MODIFICATIONS AND WITHDRAWAL OF BIDS 

A. A Bidder may not modify, withdraw or cancel a Bid, for a period of sixty (60) days following the time and 
date designated for receipt of Bids, and by submitting a Bid each Bidder shall so agree. 

B. A Bidder may withdraw their Bid, either personally or by written request, at any time prior to the scheduled 
time for receipt of bids.  A withdrawn Bid may be resubmitted up to the date and time designated for 
receipt of Bids. 

C. Prior to the time and date for receipt of Bids, a Bidder may modify a Bid by notice to the party receiving 
Bids, at the place designated for receipt of Bids.  Such notice shall be in writing over the signature of the 
Bidder.  Written notice and the signature of the Bidder shall be received, and date and time stamped by 
the receiving party on or before the date and time set for receipt of Bids.  A change shall be worded as not 
to reveal the amount of the original Bid. 

9. SPECIFICATIONS OF BID 

A. Whenever any material or equipment is specified by patent or proprietary name or by the name of the 
manufacturer, unless stated differently, such specification shall be considered as if followed by the words 
“or acceptable equal”, whether or not such words appear.  The Bidder may offer material or equipment 
with equal or better qualities and performance in substitution for those specified, which he considers would 
be in the Owner’s interest to accept.  Any such offers shall be made in writing to the Owner for 
consideration with the submission of the proposal and the Bidder shall include sufficient data (i.e. technical 
literature and/or detailed product brochures) which, together with any other data the Owner may require, 
will enable the Owner to assess the acceptability of the material or equipment.  Such acceptance by the 
Owner shall not relieve the Bidder from full responsibility from the efficiency and quality and performance 
of the substitute material or equipment, in the same manner and degree as the material and equipment 
specified by name. 

10. CONSIDERATION OF BIDS 

A. The Owner reserves the right to reject any or all Bids submitted either in whole or part, to reject a bid not 
accompanied by the required Bid security or by other data required by the Bidding Documents or to reject 
a Bid which is any way incomplete or irregular and to waive informality and irregularity in the Bids and in 
the Bidding and to award the contract to other than the low Bidder. 

B. The Owner reserves the right to accept alternates in any order or combination and to determine the low 
Bidder on the basis of the sum of the Base Bid and the alternates accepted and to make the awards that 
the Owner determines are in its best interest.  The decision of the Owner is final and not subject to appeal.  

C. The Owner reserves the right to negotiate with any Bidder without rebidding the project in whole or in part.  

11. INTERPRETATION OF CONTRACT DOCUMENTS PRIOR TO BIDDING 

A. Bidders shall study and compare the Bidding Documents with each other, shall examine the site and local 
conditions by appointment with the Owner and if in doubt as to the true meaning of any part of the Bidding 
Documents, or finds discrepancies, inconsistencies, ambiguities or errors in or omissions from any part of 
the Bidding Documents, the Bidder may submit to the Engineer/Technology Designer a written Request 
For Interpretation (RFI) thereof.  Submit RFI’s to Shawn Tyburski, Integrated Design Solutions, LLC, 1441 
W. Long Lake, Suite 200, Troy, Michigan 48098, (586) 530-0894, styburski@ids-michigan.com.  The 
person submitting the request shall be responsible for its prompt delivery.  The bidding schedule is as 
follows: 

 
Bids Available: October 7, 2026 
Pre-Bid Conference: October 16, 2026; 4:00 PM (Avondale School District 

Administration Building, 2940 Waukegan St, Auburn 
Hills, MI 48326). 
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Deadline for RFI Submissions: October 29, 2026; 12:00 PM 
Deadline for RFI Responses: October 30, 2026; 5:00 PM 
  
Bids Due: November 5, 2026; 2:00 PM 
Bid Opening: November 5, 2026; 2:01 PM 
  
Post-Bid Interviews: November 11, 2026 (PM); Hosted online via MS Teams 

meeting 
 

Anticipated Board of Education Award: December 15, 2026 

B. Interpretation, correction or changes to the proposed Contract Documents will be made only by 
Addendum.  Explanations, interpretations, corrections or changes of the Bidding Documents by any other 
method will not be binding. 

12. ADDENDA/RESPONSES TO RFI’S 

A. Addenda and responses to RFI’s will be posted to the website where Bidding documents are available as 
indicated on the Advertisement for Bids. 

B. Hard copies of Addenda will be made available for inspection wherever Bidding Documents are on file. 

C. Addenda will be issued no later than three (3) days prior to the date for receipt of Bids, except an 
Addendum withdrawing the request for Bids or one which postpones the date for receipt of Bids. 

D. Each Bidder shall ascertain prior to submitting his bid that he has received all Addenda issued and shall 
acknowledge their receipt on the Bid Form. 

E. Each Bidder shall be responsible for compliance with all issued Addenda. 

13. UNIT PRICES 

A. Each Bidder must bid on all unit prices listed in the Bidding Documents that are applicable to its Base Bid.  
They will be fully considered in awarding the Contract. 

B. Bids are considered irregular and may be rejected if unit prices contained in the Bid are obviously unbal-
anced either in excess of, or below, reasonable cost analysis values. 

C. Any unit price which, in the sole opinion of the Owner, is unbalanced or excessive, may be rejected without 
affecting the validity of the Bid or other unit prices.  An entire Bid may be rejected if, in the sole opinion of 
the Owner, rejection of individual unit prices materially affects the Bid. 

D. Unit prices shall be applicable to the additions to or deletions from the scope of work indicated in the Bid-
ding Documents and may be utilized at any time prior to substantial completion, or as defined in the Bid-
ding Documents, whichever is longer. 

E. Unit prices for deletions from the scope of work may be utilized at any time prior to installation of said unit 
through substantial completion, or as defined in the Bidding Documents, whichever is longer. 

14. SPECIFICATIONS OF BID 

A. Material or equipment specified by manufacturer and/or part number is specified as a basis of design.  
Whenever any material or equipment is specified by patent or proprietary name or by the name of the 
manufacturer, unless stated differently, such specification shall be considered as if followed by the words 
“or Acceptable Equal”, whether or not such words appear. 

B. Acceptable Equal shall be defined as a component, material or piece of equipment that is equal or superior 
in all aspects to the product specified as a basis of design.  Any Acceptable Equal products included in 
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your bid response shall be provided with the same warranty, service and support as the specified product 
and shall integrate with the rest of the system components with no additional changes to the rest of the 
system as specified.  The proposed Acceptable Equal product shall not affect dimensional and functional 
clearances upon installation. 

C. Clearly delineate within your bid response any and all Acceptable Equal products that are being proposed.  
Include all drawings, cut sheets, performance and test data, samples and other information necessary for 
an evaluation of the product as an Acceptable Equal. 

D. The burden of proof of Acceptable Equal status is upon the Bidder.  Failure to provide supporting data will 
result in the product being rejected.  The Technology Designer’s decision of approval or disapproval of a 
proposed Acceptable Equal shall be final. 

15. SUBSTITUTIONS 

A. No substitutions to the specifications of the Bidding Documents will be considered prior to receipt of Bids, 
unless a written request for approval has been received by the Technology Designer at least ten (10) days 
prior to the date for receipt of Bids. 

B. Such request for substitutions shall include the name of the material or equipment for which it is to be 
substituted and a complete description of the proposed substitution including drawings, performance and 
test data, samples and other information necessary for an evaluation.  A statement setting forth changes in 
other materials, equipment or other portions of the Work shall be included. 

C. The burden of proof of the merit of the proposed substitution is upon the Bidder.  The Technology 
Designer’s decision of approval or disapproval of a proposed substitution shall be final. 

D. If the Technology Designer approves a proposed substitution prior to receipt of Bids, such approval will be 
set forth in an Addendum. 

E. The Bidder may offer material or equipment with equal or better qualities and performance via a voluntary 
alternate.  Any such offers shall be made in writing in the space indicated on the Bid Form and shall 
include the cost to add or to deduct from the Base Bid amount.  The Bidder shall include sufficient data 
(i.e. technical literature and/or detailed product brochures) to enable the Owner to assess the 
acceptability/desirability of the alternate material or equipment.  Such acceptance by the Owner shall not 
relieve the Bidder from full responsibility from the efficiency and quality and performance of the substitute 
material or equipment, in the same manner and degree as the originally specified material and equipment. 

F. No substitutions will be considered after Contract award unless specifically provided for in the Contract 
Documents. 

16. EXECUTION OF AGREEMENT 

A. The successful Bidder will be required to execute a modified AIA Standard Abbreviated Form of 
Agreement between Owner and Contractor, AIA Document A104-2017.  A draft copy including 
modifications is included.  The bidding documents and Bidder’s response shall be part of the contract.  The 
contract documents will be available for review and signatures within seven (7) days of contract award.  
The Owner will issue an Owner’s Purchase Order for the Owner’s accounting purposes only. 

B. The Bidder to whom the Contract is awarded shall, within five (5) calendar days after notice of award and 
receipt of Agreement forms from the Owner, sign and deliver required copies to the Owner. 

C. At or prior to delivery of the signed Agreement, the Bidder to whom the Contract is awarded shall deliver to 
the Owner those Certificates of Insurance required by the Owner. 

D. The Owner shall approve Bonds and Certificates of Insurance and any required state or local permits 
before the successful Bidder may proceed with the Work.  Failure or refusal to provide Bonds or 
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Certificates of Insurance or required permits in a form satisfactory to the Owner shall subject the 
successful Bidder to loss of time from the allowable construction period equal to the time of delay in 
furnishing the required material. 

E. After award of the Contract and prior to the first payment request, the Bidder to whom the Contract is 
awarded shall deliver to the Owner a schedule of values broken down by labor and material on a building 
by building basis. 

17. TAXES 

A. Installation services for the tangible personal property purchased by the Owner are not subject to sales 
taxation.  Moreover, the Owner is exempt from taxation on all tangible personal property purchased by the 
Owner for its use and consumption; however this exemption would not apply to any materials required 
under the Bidding Documents that are deemed to be a component of a construction/improvement project 
to the Owner’s facilities.  The Owner will provide their Federal and State tax-exempt number(s) upon 
award. 

B. All prices submitted on the Bid Form shall be inclusive of all applicable taxes. 

18. GENERAL INDEMNIFICATION 

A. Bidders shall indemnify, defend and hold harmless the Owner, its Board of Education and its Board 
members, in their official and individual capacities, administrators, employees, agents, architects, 
contractors, successors and assignees, from and against any and all costs, expenses, damages, and 
liabilities, including reasonable attorney’s fees, arising out of the: (i) negligent act or willful misconduct of 
the Contractor [Bidder], its officers, directors, employees, successors, assignees, contractors, 
subcontractors and agents; (ii) any breach of the terms of this Agreement [the Bidding Documents] by 
Contractor [Bidder]; or (iii) any breach of any representation or warranty by Contractor [Bidder] under this 
Agreement [the Bidding Documents]. 

19. INTELLECTUAL PROPERTY INDEMNIFICATION 

A. Bidders shall indemnify, defend and hold harmless the Owner, its Board of Education and its Board 
members, in their official and individual capacities, administrators, employees, agents, contractors, 
successors and assignees, from and against any and all liabilities, damages, costs and expenses, 
including reasonable attorney fees, incurred in connection with any claim or suit brought against the Owner 
arising from any claims of violation of U. S. copyright, patent or trade secret by any third party resulting 
from Contractor’s [Bidders] or the Owner’s use of any equipment, software, technology, documentation 
and/or data development in connection with the Work, services and products described in the Bidding 
Documents; provided that Contractor [Bidder] is notified in writing within thirty (30) days from the date the 
Owner knew of such claim.  The Owner retains the right to offset against any amounts owed Contractor 
[Bidder] hereunder or any such monies expended by the Owner in defending itself against such claims.  
Following written notification of an infringement claim, Contractor [Bidder] may, at its expense, and in its 
sole and absolute discretion (but without obligation to do so) either (i) procure for the Owner the right to 
continue to use the alleged infringing products or services; or (ii) replace, modify or provide substitute 
products or services to the Owner which are, in the Owner’s sole opinion, of equal or greater quality to 
make it non-infringing; or (iii) refund to the Owner all monies paid to Contractor with respect to the 
infringing products or services, as well as all reasonable losses related to the infringing product(s) and all 
reasonable expenses related to the installation and conversion to the new product(s). 

20. TURNKEY SOLUTION 

A. The Bidding Documents set forth the terms and conditions upon which the Bidder will provide a “turnkey” 
solution for the installation and operation of the included systems for use by the Owner.  The Bidder 
agrees that it will provide a “turnkey solution” to the Owner and represents and warrants that the design, 
operation and functionality of the included systems are in accordance with the Bidding Documents.  All 
prices provided by the Bidder on the Bid Form must include all cables, connectors, equipment, etc., that 
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are necessary to the make the included systems fully operational for the intent and purpose stated in the 
Bidding Documents. 

21. BID PREPARATION COSTS 

A. The Bidder is responsible for any and all costs incurred by the Bidder, or any agents of Bidder, in 
responding to this Request for Proposal. 

22. PERMITS AND FEES 

A. All Bids shall include costs of all applicable permits and fees. Include time in your bid response to walk the 
inspector thru the buildings during any and all inspections. 

23. TIME OF COMPLETION 

A. The Bidder, if awarded the Contract, agrees to complete the Work on or before the Contract Completion 
dates stated in the Bid Form. 

24. PREVAILING WAGE REQUIREMENTS 

A. This project is subject to State of Michigan Prevailing Wage Rates. 

B. The LEO (Department of Labor and Economic Opportunity) in Michigan oversees prevailing wage laws. 
These laws ensure fair pay for skilled laborers and set wage standards that influence project costs.  

C. The wages and fringe benefits paid to construction mechanics (excluding those under the State Civil 
Service Commission) by the contractor and all subcontractors must not be less than the prevailing rates in 
the locality where the work is performed. 

D. Contractors and subcontractors must look up and apply the correct prevailing wage rates, based on the 
project’s geographical location, from LEO’s website prior to bidding: 
https://www.michigan.gov/leo/bureaus-agencies/ber/wage-and-hour/prevailing-wage/prevailing-wages-by-
county. 

E. Contractors and subcontractors are responsible for ensuring their wages and fringe benefits meet or 
exceed the published totals. 

F. Contractors and subcontractors must be registered with LEO and provide proof of registration as part of 
their bid submission. Failure to include proof of registration with your bid response will result in your bid 
being rejected for non-compliance. 

1. Note: Contractors and subcontractors are responsible to keep their registration current on a yearly 
basis. 

G. Awarded contractors and subcontractors must submit certified payroll via LEO’s “Online Certified Payroll 
Submission” process that matches the posted rates on LEO’s website. 

H. Comply with all rules and regulations set by LEO: https://www.michigan.gov/leo/bureaus-
agencies/ber/wage-and-hour/prevailing-wage. 

25. EQUAL OPPORTUNITY 

A. The Bidder and the Bidder’s Subcontractors shall not discriminate against any employee or applicant for 
employment because of race, religion, color, sex or national origin.  The Contractor shall take steps to 
ensure that applicants are employed, and that employees are treated during employment without regard to 
their race, religion, color, sex or national origin.  Such action shall include, but not be limited to, the 

https://www.bing.com/ck/a?!&&p=934072df6315d96b67e97fba64b02726324e4d99d9e02fe822a14ee8b19a402eJmltdHM9MTc2NTIzODQwMA&ptn=3&ver=2&hsh=4&fclid=1690fae1-1107-6d9f-07f0-ee3710126c88&psq=leo+prevailing+wage&u=a1aHR0cHM6Ly93d3cud29ya3lhcmQuY29tL3VzLWxhYm9yLWxhd3MvcHJldmFpbGluZy13YWdlLW1pY2hpZ2Fu
https://www.bing.com/ck/a?!&&p=934072df6315d96b67e97fba64b02726324e4d99d9e02fe822a14ee8b19a402eJmltdHM9MTc2NTIzODQwMA&ptn=3&ver=2&hsh=4&fclid=1690fae1-1107-6d9f-07f0-ee3710126c88&psq=leo+prevailing+wage&u=a1aHR0cHM6Ly93d3cud29ya3lhcmQuY29tL3VzLWxhYm9yLWxhd3MvcHJldmFpbGluZy13YWdlLW1pY2hpZ2Fu
https://www.michigan.gov/leo/bureaus-agencies/ber/wage-and-hour/prevailing-wage/prevailing-wages-by-county
https://www.michigan.gov/leo/bureaus-agencies/ber/wage-and-hour/prevailing-wage/prevailing-wages-by-county
https://www.michigan.gov/leo/bureaus-agencies/ber/wage-and-hour/prevailing-wage
https://www.michigan.gov/leo/bureaus-agencies/ber/wage-and-hour/prevailing-wage
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following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.  The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices setting forth the policies of non-discrimination. 

B. The Bidder and the Bidder’s Subcontractors shall, in all solicitations or advertisements for employees 
placed by them or on their behalf; state that all qualified applicants will receive consideration for 
employment without regard to race, religion, color, sex or national origin. 

26. POST BID INFORMATION 

A. Bidders to whom Contract award is under consideration shall submit to the Technology Designer, upon 
request, a properly executed AIA Document A305, Contractor’s Qualification Statement. 

END OF SECTION 00 2113 
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SECTION 00 4100 - BID FORM 
 
OWNER: Avondale School District 

2940 Waukegan Street 
Auburn Hills, MI 48326 

  
PROJECT: Avondale School District 

Early Childhood Center – Structured Cabling Systems 
RFP No. 2005 
Auburn Hills, Michigan 

  
ENGINEER/ 
TECHNOLOGY 
DESIGNER: 

Integrated Design Solutions, LLC 
Architecture, Engineering, Interiors & Technology 
1441 W. Long Lake Road, Suite 200 
Troy, Michigan 48098 
(248) 823-2100 
(248) 823-2200 fax 

 
NAME OF BIDDER:  ___________________________________________________________________________  
 
ADDRESS:  ___________________________________________________________________________  

  ___________________________________________________________________________  
 
TELEPHONE:  ___________________________________________________________________________  
 
E-MAIL:  ___________________________________________________________________________  
 
E-RATE SERVICE 
PROVIDER NUMBER (SPIN)   
 
E-RATE FEDERAL COMMUNICATIONS 
REGISTRY NUMBER (FCCRN):   
 
BID 
 
Pursuant to and in compliance with the Advertisement for Bids, Instructions to Bidders and other documents relating 
thereto, the undersigned proposes and agrees to furnish equipment, materials, and labor and perform all work 
necessary to complete the Avondale School District Contract for the Early Childhood Center – Structured Cabling 
Systems project in accordance with the Bidding Documents prepared by Integrated Design Solutions, LLC dated 
October 7, 2026, and agrees to accept payment as herein provided. 
  
BASE BID  
 
Lump sum bid for all Work specified and shown on the Drawings, to provide all equipment, labor, cabling, 
miscellaneous equipment and connections for a turnkey solution. Include a $10,000.00 Owner allowance for Owner 
requested moves, adds, or changes: 
 
 
  
 
    Dollars ($ ________________________ ). 
 
NOTE:  The amounts shall be shown in both words and figures.  In case of a discrepancy, the amount shown in 

words shall govern. 
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BASE BID – BREAKDOWN 
 
The award of the Contract shall be based on the Base Bid amount.  The Contractor shall provide separate prices for 
accounting purposes only.  
 
Sections 01 0000, 27 0015, 27100, and 27 1517 $  

Performance, Labor and Material Bonds $  

Owner Allowance $10,000.00  

Base Bid Total $  

 
BASE BID – MANDATORY ALTERNATES 
 
None. 

 
BASE BID - VOLUNTARY ALTERNATES 
 
Voluntary Alternate No. 1:   

 
Add/Deduct   
 
  Dollars($ ). 
 
Voluntary Alternate No. 2:   
 
Add/Deduct   
 
  Dollars($ ). 
 
BASE BID - UNIT PRICES 
 
The Bidder shall include a complete bill of materials as part of their bid submission.  Refer to specifications section 00 
2113 paragraph “SUBMITTALS - BID REQUIREMENTS” for additional information.  The bill of materials will be 
considered to be the unit price schedule for additions to or deletions from the scope of work from the date of award 
until the date of completion. 
 
The bill of materials shall be formatted to include all charges for labor, materials and equipment, overhead and profit, 
general conditions, supervision, insurance, taxes and incidental expenses in such a way that unit pricing can be 
easily derived. 
 
Indicate below acceptance of these unit pricing terms, acceptance with modifications as indicated or exception taken. 
 

 Included bill of materials is considered the unit pricing schedule for the duration of the project. 

 Exception taken.  Included bill of materials is not valid for unit pricing for additions to or deletions from the scope of 
work for the duration of the project. 

 Included bill of materials is considered the unit pricing schedule for the duration of the project with the following 
modifications: 
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In addition, provide unit pricing for the following: 
 
Said unit prices shall be applicable to the pricing of additions to, or deletions from, the Work indicated in the Contract 
Documents. 
 
  

 
ADD DEDUCT % E-RATE 

ELIGIBLE 

UP-1 Cost to provide and install a Category 6 
data outlet including labor, wire, jacks, 
terminations, connectors, testing and 
tagging (assume 250-foot run). 

$  $   % 

 

UP-2 Cost to provide and install a Category 6a 
data outlet including labor, wire, jacks, 
terminations, connectors, testing and 
tagging (assume 250-foot run). 

$  
 

$   % 

 

UP-3 Cost to provide and install a 48-port 
unpopulated patch panel. 

$  $   % 

UP-4 Cost to provide and install a 24-port 
unpopulated patch panel. 

$  $   % 

 
BASE BID - EXTENDED UNIT PRICES 
 
The Bidder proposes extended unit prices in accordance with the following schedule.  Said unit prices shall include all 
charges for labor, materials and equipment, overhead and profit, inflation/escalation, general conditions, supervision, 
insurance, applicable taxes and incidental expenses. 
 
Said extended unit prices shall be applicable to the pricing of additional work beyond Substantial Completion.  Said 
extended unit prices shall be valid from the date of substantial completion to six (6) months after the date of 
substantial completion. 
 
For each unit price stated above, include with your bid proposal a pricing schedule, standard escalation percentages 
or other form of pricing the District may utilize for future work extending beyond Substantial Completion for the time 
period specified on a yearly basis. 
 
  

  

  

 
BID SECURITY 
 
Each Bid shall be accompanied by a Bid Security in the form of a certified check, cashier’s check, or money order 
made payable to the Owner or a Bid Bond naming the Owner as the oblige in an amount not less than five percent 
(5%) of the Base Bid as a Bid guarantee.  Bid Bonds shall be issued by a company licensed to do business in the 
State of Michigan. 
 
ADDENDA 
 
The undersigned acknowledges the receipt of the following addenda: 
 

Addendum No.  Dated  Addendum No.  Dated  

 
TIME OF COMPLETION 
 
The undersigned agrees to substantially complete by: July 30, 2027. 
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WITHDRAWAL OF BIDS 
 
The undersigned agrees that its Bid shall not be withdrawn for a period of ninety (90) days after the date set for 
receipt of Bids. 
 
NON-COLLUSION 
 
The undersigned certifies that the Bid has not been prepared in collusion with any other bidder and that the prices, 
discounts, terms and conditions thereof have not been directly or indirectly communicated by or on behalf of the 
Bidder to any such person other than the recipient of such Bid, and will not be communicated to any such person 
prior to the official opening of said Bid.  The undersigned fully understands that no premiums, rebates, or gratuities 
are permitted either with, prior to or after signing the Contract. 
 
This certification may be treated as if it were a sworn statement made under oath, and is made subject to the 
provisions of 18 U. S. C., 1001, relating to the making of false statements. 
 
SIGNATURE AND LEGAL STATUS OF BIDDER 
 
Signed and sealed this ______________ day of __________________, 20_____. 
 
   

  (Individual, Partnership, Corporation) 

   

  State of Incorporation 

Affix Corporate Seal By:  

  (Authorized Signature of Bidder) 

   

  (Print or Type Name of Bidder) 

   

  Title 

   

  Business Address 

   

  E-mail 
 
Instructions:  Submit one (1) original, three (3) copies, and one (1) electronic copy of the bid to the Owner and retain 
one (1) copy for the Bidder’s records.  Clearly label each copy submitted as either “original” or “copy.” 
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AFFIDAVIT OF BIDDER 

The undersigned, the owner or authorized officer of ________________________ (the “Bidder”), pursuant 
to the familial disclosure requirement provided in the __________________________ (the “School District”) 
advertisement for construction bids, hereby represent and warrant, except as provided below, that no familial 
relationships exist between the owner(s) or any employee of _________________________________ and any 
member of the Board of Education of the School District or the Superintendent of the School District. 

List any Familial Relationships: 

BIDDER: 

 
______________________________ 
 
 
 
By:   
 
 
Its:   

 

STATE OF MICHIGAN  ) 
       )ss. 
COUNTY OF ____________ ) 
 
This instrument was acknowledged before me on the _____ day of ____________, 20___, by 

___________________________________. 

 
_______________________________________ 

                                                  , Notary Public 

______________ County, Michigan 

My Commission Expires: ___________  

Acting in the County of: ___________ 
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AFFIDAVIT OF COMPLIANCE – PREVAILING WAGE AND FRINGE BENEFITS 

MICHIGAN ACT NO. 10 OF 2023 

Prevailing Wage Bid Certification 

Project Name: ___________________________________________ 

Owner / Contracting Agency: ___________________________________________ 

Bidder: ___________________________________________ 

Date: ___________________________________________ 

Certification 
 
Compliance: Comply with Michigan Prevailing Wage Requirements: The Bidder acknowledges and agrees to comply 
with all applicable prevailing wage requirements under Michigan Act 10 of 2023 and the Department of Labor and 
Economic Opportunity (LEO). 
 
The wages and fringe benefits paid to construction mechanics (excluding those under the State Civil Service 
Commission) by the contractor and all subcontractors must not be less than the prevailing rates in the locality where 
the work is performed. 
 
Payment of Required Wage & Fringe Rates: The Bidder certifies that all construction mechanics employed by the 
Bidder and any subcontractors will be paid not less than the prevailing wage and fringe benefit rates for their 
respective classifications and locality. 
 
Posting of Prevailing Wage Rates: The Bidder agrees to ensure that a copy of the required prevailing wage rate 
schedule is posted in a conspicuous location on the jobsite at all times. 
 
Recordkeeping Requirements: The Bidder certifies it will maintain and submit accurate payroll records via the LEO 
“Online Certified Payroll Submission” process showing the name, classification, wages, and fringe benefits paid and 
will make such records available for inspection upon request. 
 
Subcontractor Compliance: The Bidder agrees to notify all subcontractors of the prevailing wage requirements prior to 
the start of work and to ensure subcontractor compliance throughout the project. 
 
Bid Submittal: The Bidder acknowledges that a copy of the state project registration is attached to the bid 
submittal for the contractor and for each subcontractor that has been selected at the time the contractor 
submits the bid. 

 

Authorized Signature 

Name: _____________________________________________ 

Title: ____________________________________________ 

Company: ____________________________________________ 

Signature: ___________________________________________ 

Date: ______________________________________________ 
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AFFIDAVIT OF COMPLIANCE – IRAN ECONOMIC SANCTIONS ACT 

MICHIGAN PUBLIC ACT NO. 517 OF 2012 

The undersigned, the owner or authorized officer of ________________________ (the “Bidder”), pursuant 
to the compliance certification requirement provided in the _______________________________________ (the 
“School District”) Advertisement for Bids, hereby certifies, represents and warrants that the Bidder (including its 
officers, directors and employees) is not an “Iran Linked Business” within the meaning of the Iran Economic 
Sanctions Act, Michigan Public Act No. 517 of 2012 (the “Act”), and that in the event Bidder is awarded a Contract as 
a result of the aforementioned Advertisement for Bids, the Bidder will not become an “Iran Linked Business” at any 
time during the course of performing under the Contract. 

The Bidder further acknowledges that any person who is found to have submitted a false certification is 
responsible for a civil penalty of not more than $250,000.00 or 2 times the amount of the Contract or proposed 
Contract for which the false certification was made, whichever is greater, the cost of the School District’s 
investigation, and reasonable attorney fees, in addition to the fine.  Moreover, any person who submitted a false 
certification shall be ineligible to bid on an Advertisement for Bids for three (3) years from the date that it is 
determined that the person has submitted the false certification. 

 

BIDDER: 

 
______________________________ 
Name of Bidder 
 
 
By:   
 
 
Its:   

 

STATE OF MICHIGAN          ) 
       )ss. 
COUNTY OF _______________ ) 
 
This instrument was acknowledged before me on the _____ day of ____________, 20____, by 

___________________________________. 

 
_______________________________________ 

                                                  , Notary Public 

______________ County, Michigan 

My Commission Expires: ___________  

Acting in the County of: ___________ 
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Attach a copy of your State of Michigan 
prevailing wage registration here. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF BID FORM 
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SECTION 00 7373 – SERVICE PROVIDER/VENDOR CRITERIA (E-RATE) 

1.1 GENERAL 

A. Avondale School District is seeking funding from the Federal E-Rate Program and has filed an FCC Form 
470 for this procurement, coincidental with the issuance of this RFP. Vendors responding to this RFP must 
demonstrate a full understanding and be in compliance with all Federal E-Rate program Requirements. 

B. Purchase and installation of products and services must be between December 22, 2026 and July 30, 
2027. 

C. All bidders must adhere to the Lowest Corresponding Price (“LCP”) guidelines as dictated by the Schools 
and Libraries Division. 

D. All bidders understand that the District may choose more than one provider for one type of service. 

1.2 USAC E-RATE REGISTRATION 

A. To bid on this project, all vendors shall submit with its proposal a valid Form 498 ID (formerly “SPIN”) and 
a valid Federal Communications Commission Registration Number (“FCRN”). Vendors have access to E-
Rate regulations and policies via the E-Rate Administrator’s Website: http://www.usac.org/sl/ . Direct all 
questions regarding the USF E-Rate requirements in their RFP to the Universal Service Administration 
Company (“USAC”), Schools and Library Division (“SLD”) at 888-203-8100. 

1.3 USAC PARTICIPATION AND COOPERATION 

A. Vendors shall agree to participate in the USAC Schools and Library Federal E-Rate Program. Vendor shall 
agree to fully cooperate in all respects with the District, USAC and any agency or organization 
administering the E-Rate Program to ensure the District receives all of the E-Rate funding for which it has 
applied and is entitled in connection with the Vendor’s services and/or products. The District expects that 
all vendors will be thoroughly familiar with and abide by any rules or regulations regarding the E-Rate 
Program. 

B. Vendors shall have the 2026 Service Provider Annual Certification Form 473 on file with USAC. 

1.4 USAC E-RATE ELIGIBLE SERVICES 

A. The items requested within this RFP may or may not be USF eligible.  All bid responses must clearly 
identify which services/materials are E-Rate eligible, partially eligible (% of eligibility) and not eligible.  
Please use the 2026 USF Eligible Services List located on the USAC website (http://www.usac.org/sl/).  It 
is the vendors responsibility to check for updates and corrections prior to submitting their bid. 

B. Invoicing for E-Rate: All billing for services and equipment MUST occur on or after December 22, 2026 to 
comply with the E-Rate 2026-2027 year. 

C. Invoicing Procedures. Vendors shall itemize, price, and invoice all materials or services that are eligible 
and ineligible for E-rate funding. Vendor must include the following information on all invoices to the 
District for E-rate eligible equipment and/or services: 

1. Date of invoice. 
2. Dates of service. 
3. District Purchase Order or Contract number. 
4. Concise breakdown of amount(s) to be billed to USAC (discounted portion of eligible charges) and 

amount(s) to be billed to the District (non-discounted amount of eligible charges). 
 

http://www.usac.org/sl/
http://www.usac.org/sl/
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1.5 USAC E-RATE DISCOUNTED INVOICING AND REIMBURSEMENT PROCESSES 

A. Vendors shall, at the District’s request, either (a) invoice the District only for the non-discounted amounts 
due on E-rate approved transactions and simultaneously invoice the Universal Service Administrative 
Company (“USAC”) for the balance [Discounted Invoice Process] or (b) remit to the District within twenty 
days of receipt the reimbursement payments it receives from USAC or any other third party payer for the 
discounted portions of E-rate approved transactions involving the District [Reimbursement or “BEAR” 
Process]. 

1.6 USAC E-RATE INFORMATION AND DOCUMENTATION 

A. Selected Vendor shall provide to FPS staff and/or the District’s E-rate consultant within reasonable period 
of time, all information and documentation that the Vendor has or that Vendor reasonably can acquire 
which the District may need to prepare its E-rate applications and/or to document transactions eligible for 
Erate support. Vendor shall maintain all bids, quotes, records, correspondence, receipts, and other data 
relating to Vendor’s services to the District in compliance with E-Rate retention rules. 

1.7 CONTRACT TERM MODIFICATION.   

A. The District will reserve the right to extend or abbreviate the contract period if such extension or 
abbreviation is necessary to make the Contract term coincide with an E-Rate “program year” or coincide 
with a “service delivery deadline extension,” as those terms are defined by the Federal Communications 
Commission (“FCC”) or  the Universal Service Administrative Company (“USAC”). 

END OF SECTION 27 0513 
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1 

 

 

AGREEMENT made as of the fifteenth day of December  in the year  two thousand twenty-six  

(In words, indicate day, month and year.) 

 

BETWEEN the Owner: 

(Name, legal status, address and other information) 

 

Avondale School District     

2940 Waukegan Street   

Auburn Hills, Michigan 48326   

 

and the Contractor: 

(Name, legal status, address and other information) 

 

 

 

 

 

for the following Project: 

(Name, location and detailed description) 

 

Avondale School District    

Early Childhood Center – Structured Cabling Systems 

RFP No. 2005 

Auburn Hills, Michigan   

 

The Architect: 

(Name, legal status, address and other information) 

 

Integrated Design Solutions, LLC     

1441 W. Long Lake Road, Suite 200   

Troy, Michigan 48098   

IDS Project No. 24213-1000 BP-T7 

 

The Owner and Contractor agree as follows. 
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ARTICLE 1   THE WORK OF THIS CONTRACT 
The Contractor shall execute the Work described in the Contract Documents, except as specifically indicated in the 

Contract Documents to be the responsibility of others. 
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ARTICLE 2   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 2.1 The date of commencement of the Work shall be: 

(Check one of the following boxes.) 

 

[  X  ]    The date of this Agreement. 

 

[    ]    A date set forth in a notice to proceed issued by the Owner. 

 

[    ]    Established as follows: 

(Insert a date or a means to determine the date of commencement of the Work.) 

 

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 

Agreement. 

 

§ 2.2 The Contract Time shall be measured from the date of commencement. 

 

§ 2.3 Substantial Completion  
§ 2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 

achieve Substantial Completion of the entire Work: 

(Check the appropriate box and complete the necessary information.) 

 

[    ]    Not later than    (    ) calendar days from the date of commencement of the Work. 

 

[ X  ]    By the following date:  July 30, 2027  

 

§ 2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 

are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 

Completion of such portions by the following dates: 

 

Portion of Work Substantial Completion Date 
  

 

§ 2.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 2.3, liquidated damages, 

if any, shall be assessed as set forth in Section 3.5. 

 

ARTICLE 3   CONTRACT SUM 
§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 

Contract. The Contract Sum shall be one of the following: 

(Check the appropriate box.) 

 

[ X  ]    Stipulated Sum, in accordance with Section 3.2 below 

 

[    ]    Cost of the Work plus the Contractor’s Fee, in accordance with Section 3.3 below 

 

[    ]    Cost of the Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with Section 

3.4 below 

 

(Based on the selection above, complete Section 3.2, 3.3 or 3.4 below.) 

 

§ 3.2 The Stipulated Sum shall be XXXXXXXX ($XXXX.00), subject to additions and deductions as provided in 

the Contract Documents. 
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§ 3.2.1 The Stipulated Sum is based upon the following alternates, if any, which are described in the Contract 

Documents and are hereby accepted by the Owner: 

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 

Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 

alternates showing the amount for each and the date when that amount expires.) 

 

 

 

 

 

§ 3.2.2 Unit prices, if any: 

(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be 

applicable.) 

 

Item Units and Limitations Price per Unit ($0.00) 
See attached Contractor's Bill of 

Materials   

   

 

§ 3.2.3 Allowances, if any, included in the stipulated sum: 

(Identify each allowance.) 

 

Item Price 
Base Bid Allowance $10,000.00 

 

§ 3.3 Cost of the Work Plus Contractor’s Fee 
§ 3.3.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work. 

 

§ 3.3.2 The Contractor’s Fee: 

(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 

method of adjustment to the Fee for changes in the Work.) 

 

   

 

§ 3.4 Cost of the Work Plus Contractor’s Fee With a Guaranteed Maximum Price 
§ 3.4.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work. 

 

§ 3.4.2 The Contractor’s Fee: 

(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 

method of adjustment to the Fee for changes in the Work.) 

 

   

 

§ 3.4.3 Guaranteed Maximum Price 
§ 3.4.3.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor not to exceed    

($    ), subject to additions and deductions by changes in the Work as provided in the Contract Documents. This 

maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price. Costs which would 

cause the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the 

Owner.  

(Insert specific provisions if the Contractor is to participate in any savings.) 
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§ 3.4.3.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the 

Contract Documents and are hereby accepted by the Owner: 

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 

Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 

alternates showing the amount for each and the date when that amount expires.) 

 

   

 

§ 3.4.3.3 Unit Prices, if any:  

(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be 

applicable.) 

 

Item Units and Limitations Price per Unit ($0.00) 
       

 

§ 3.4.3.4 Allowances, if any, included in the Guaranteed Maximum Price: 

(Identify each allowance.) 

 

Item Price 
     

 

§ 3.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based: 

 

   

 

§ 3.4.3.6 To the extent that the Contract Documents are anticipated to require further development, the Guaranteed 

Maximum Price includes the costs attributable to such further development consistent with the Contract Documents 

and reasonably inferable therefrom. Such further development does not include changes in scope, systems, kinds and 

quality of materials, finishes or equipment, all of which, if required, shall be incorporated by Change Order. 

 

 

§ 3.4.3.7 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the agreed-

upon assumptions contained in Section 3.4.3.5. The Owner shall promptly furnish such revised Contract Documents 

to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the agreed-

upon assumptions contained in Section 3.4.3.5 and the revised Contract Documents. 

 

 

§ 3.5 Liquidated damages, if any: 

(Insert terms and conditions for liquidated damages, if any.) 

 

   

 

ARTICLE 4   PAYMENT 
§ 4.1 Progress Payments 
§ 4.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 

Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 

Contractor as provided below and elsewhere in the Contract Documents.  

 

§ 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 

the month, or as follows: 
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§ 4.1.3 Provided that an Architect-Certified Application for Payment is received by the Owner not later than the 

10th  day of a month, the Owner shall make payment of the certified amount to the Contractor not later than 

the  last  day of the  same  month. If an Application for Payment is received by the Architect after the date fixed 

above, payment shall be made by the Owner not later than twenty-one  ( 21  ) days after the Architect receives the 

Application for Payment. 

(Federal, state or local laws may require payment within a certain period of time.) 

 

§ 4.1.4 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold 

retainage from the payment otherwise due as follows: 

(Insert a percentage or amount to be withheld as retainage from each Application for Payment and any terms for 

reduction of retainage during the course of the Work. The amount of retainage may be limited by governing law.) 

 

ten percent (10%)   

 

§ 4.1.5 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 

below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 

located. 

(Insert rate of interest agreed upon, if any.) 

 

5  % see MCL 438.31  

 

§ 4.2 Final Payment 
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 

Contractor when 

.1    the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 

Work as provided in Section 18.2, and to satisfy other requirements, if any, which extend beyond 

final payment;  

.2    the Contractor has submitted a final accounting for the Cost of the Work, where payment is on the 

basis of the Cost of the Work with or without a Guaranteed Maximum Price; and 

 

 . 
 

§ 4.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 

Architect’s final Certificate for Payment, or as follows: 

 

   

 

ARTICLE 5   DISPUTE RESOLUTION 
§ 5.1 Binding Dispute Resolution 
For any claim subject to, but not resolved by, mediation pursuant to Section 21.5, the method of binding dispute 

resolution shall be as follows: 

(Check the appropriate box.) 

 

[    ]    Arbitration pursuant to Section 21.6 of this Agreement 

 

[ X  ]    Litigation in a court of competent jurisdiction 

 

[    ]    Other (Specify) 

 

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 

writing to a binding dispute resolution method other than litigation, claims will be resolved in a court of competent 

jurisdiction. 

 

ARTICLE 6   ENUMERATION OF CONTRACT DOCUMENTS 
§ 6.1 The Contract Documents are defined in Article 7 and, except for Modifications issued after execution of this 

Agreement, are enumerated in the sections below. 
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§ 6.1.1 The Agreement is this executed AIA Document A104™–2017, Standard Abbreviated Form of Agreement 

Between Owner and Contractor. 

 

§ 6.1.2 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as indicated 

below: 

(Insert the date of the E203–2013 incorporated into this Agreement.) 

 

   

 

§ 6.1.3 The Supplementary and other Conditions of the Contract:  

 

Document Title Date Pages 

         

 

§ 6.1.4 The Specifications: 

(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 

 

See attached Table of Contents   

 

Section Title Date Pages 

         

 

§ 6.1.5 The Drawings: 

(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 

 

See attached List of Drawings 

 

Number Title Date 
       

 

§ 6.1.6 The Addenda, if any: 

 

Number Date Pages 
       

 

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the 

bidding or proposal requirements are enumerated in this Article 6. 

 

§ 6.1.7 Additional documents, if any, forming part of the Contract Documents: 

.1    Other Exhibits: 

(Check all boxes that apply.) 

 

[    ]    Exhibit A, Determination of the Cost of the Work. 

 

[    ]    AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

(Insert the date of the E204-2017 incorporated into this Agreement.) 

 

[    ]    The Sustainability Plan: 

 

Title Date Pages 
       

 

[    ]    Supplementary and other Conditions of the Contract: 

 

Document Title Date Pages 
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.2    Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents.) 

 

 Contractor’s Bid Form and Bill of Materials  

 Pre-Bid Meeting Notes  

 Minutes of Bid Review Conference 

RFI Nos. X-X 

 

ARTICLE 7   GENERAL PROVISIONS 
§ 7.1 The Contract Documents 
The Contract Documents are enumerated in Article 6 and consist of this Agreement (including, if applicable, 

Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior to the 

execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of 

this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change 

Order, (3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the 

Architect. The intent of the Contract Documents is to include all items necessary for the proper execution and 

completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 

one shall be as binding as if required by all; performance by the Contractor shall be required to the extent consistent 

with the Contract Documents and reasonably inferable from them as being necessary to produce the indicated 

results. 

 

§ 7.1.1 If there should be a conflict between two or more of the Contract Documents, the Architect reserves the right 

to determine which governs, consistent with the following order of interpretation: 

  

     .1     Where requirements specifically set forth in the Agreement are in conflict with other Contract 

               Documents, including, but not limited to these General Conditions, the Agreement shall govern. 

     .2     In all other instances, the conflict shall be resolved by complying with the provision that is most 

               favorable to the Owner. 

     .3     When a duplicate of material or equipment occurs in the Drawings, the Specifications or other 

               Contract Documents, each Contractor shall be deemed to have bid on the basis of each furnishing 

               such material or equipment.  The Contractor will decide which Subcontractor(s) shall furnish the 

               same. 

  

§ 7.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 

agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 

written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall 

not be construed to create a contractual relationship of any kind between any persons or entities other than the 

Owner and the Contractor. 

 

§ 7.3 The Work 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 

partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by 

the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.  

The Contractor acknowledges and agrees that the Contract Documents are sufficient to provide for the completion of 

the Work and that the Contract Documents include work (whether or not shown or described) which reasonably may 

be inferred to be required or useful for the completion of the Work in accordance with applicable laws, codes and 

customary standards of the construction industry. 

 

§ 7.4 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 

tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 

respective professional services agreements. Instruments of Service may include, without limitation, studies, 

surveys, models, sketches, drawings, specifications, and other similar materials. 

 

§ 7.5 Ownership and use of Drawings, Specifications and Other Instruments of Service 
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§ 7.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and 

other reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-

subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 

distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 

construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 

 

§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and suppliers are authorized to use and reproduce the 

Instruments of Service provided to them, subject to the protocols established pursuant to Sections 7.6 and 7.7, solely 

and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, 

if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may 

not use the Instruments of Service on other projects or for additions to this Project outside the scope of the Work 

without the specific written consent of the Owner, Architect and the Architect’s consultants. 

 

§ 7.6 Digital Data Use and Transmission 
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 

information or documentation in digital form.  

 

§ 7.7 Building Information Models Use and Reliance 
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 

governing the use of, and reliance on, the information contained in the model and without having those protocols set 

forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 

AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or 

relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or 

contributors to, the building information model, and each of their agents and employees. 

 

§ 7.8 Severability 
The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 

provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid 

or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 

enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 

effect to the parties' intentions and purposes in executing the Contract. 

 

§ 7.9 Notice 
§ 7.9.1 Except as otherwise provided in Section 7.9.2, where the Contract Documents require one party to notify or 

give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 

whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by 

courier, or by electronic transmission in accordance with AIA Document E203™–2013, Building Information 

Modeling and Digital Data Exhibit, if completed, or as otherwise set forth below: 

(If other than in accordance with AIA Document E203–2013, insert requirements for delivering Notice in electronic 

format such as name, title and email address of the recipient and whether and how the system will be required to 

generate a read receipt for the transmission.) 

 

   

 

§ 7.9.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only if delivered 

to the designated representative of the party to whom the notice is addressed by certified or registered mail, or by 

courier providing proof of delivery. 

 

§ 7.10 Relationship of the Parties 
Where the Contract is based on the Cost of the Work plus the Contractor’s Fee, with or without a Guaranteed 

Maximum Price, the Contractor accepts the relationship of trust and confidence established by this Agreement and 

covenants with the Owner to cooperate with the Architect and exercise the Contractor’s skill and judgment in 

furthering the interests of the Owner; to furnish efficient business administration and supervision; to furnish at all 

times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical 

manner consistent with the Owner’s interests. The Owner agrees to furnish and approve, in a timely manner, 

information required by the Contractor and to make payments to the Contractor in accordance with the requirements 

of the Contract Documents. 
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ARTICLE 8   OWNER 
§ 8.1 Information and Services Required of the Owner 
 

§ 8.1.3 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall 

exercise proper precautions relating to the safe performance of the Work. 

 

§ 8.1.4 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 

including those required under Section 9.6.1, the Owner shall secure and pay for other necessary approvals, 

easements, assessments, and charges required for the construction, use, or occupancy of permanent structures or for 

permanent changes in existing facilities. 

 

§ 8.2 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, 

orfails to carry out the Work in accordance with the Contract Documents, the Owner may issue a written order to the 

Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated; however, the right 

of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this right for the 

benefit of the Contractor or any other person or entity. 

 

§ 8.3 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails 

within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default 

or neglect with diligence and promptness, the Owner may, without prejudice to any other remedies the Owner may 

have, correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both 

subject to prior approval of the Architect and the Architect may, pursuant to Section 15.4.3, withhold or nullify a 

Certificate for Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the 

reasonable cost of correcting such deficiencies, including the Owner’s expenses and compensation for the 

Architect’s additional services made necessary by such default, neglect, or failure. If the Contractor disagrees with 

the actions of the Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a 

Claim pursuant to Article 21.   

 

ARTICLE 9   CONTRACTOR 
§ 9.1 Review of Contract Documents and Field Conditions by Contractor 
   
  

§ 9.1.1 The Contractor shall review for compliance with the Contract Documents, approve in writing and submit to 

the Architect all Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents 

in coordination with the Contractor's construction schedule and in such sequence as to allow the Architect 

reasonable time for review.  By submitting Shop Drawings, Product Data, Samples and similar submittals, the 

Contractor represents to the Owner and Architect that the Contractor has 1) reviewed and approved them; 2) 

determined and verified materials, field measurements and field construction criteria related thereto, or will do so; 

and 3) checked and coordinated the information contained within such submittals with the requirements of the Work 

and of the Contract Documents.  At the time of submission, the Contractor shall inform the Architect in writing of 

any deviation in the Shop Drawings, Product Data and Samples from the requirements of the Contract 

Documents.  Submittals which are not marked as reviewed for compliance with the Contract Documents and 

approved by the Contractor may be returned by the Architect without action.  The Work shall be in accordance with 

approved submittals. 

 

§ 9.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 

Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 

the information furnished by the Owner pursuant to Section 8.1.2, shall take field measurements of any existing 

conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These 

obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 

purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 

shall promptly report to the Architect any errors, inconsistencies, or omissions discovered by or made known to the 

Contractor as a request for information in such form as the Architect may require. It is recognized that the 

Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional 

unless otherwise specifically provided in the Contract Documents. 
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§ 9.1.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 

laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 

shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 

request for information in such form as the Architect may require. 

 

§ 9.1.4 Prior to submitting its bid, the Contractor shall have studied and compared the Contract Documents and shall 

have reported to the Architect any error, inconsistency or omission in the Contract Documents.  It will be presumed 

that the Contractor's bid and the Contract Sum include the cost of correcting any such error, inconsistency or 

omission, which could have been discovered by the exercise of reasonable diligence.  Unless the Contractor 

establishes that such error, inconsistence or omission could not have been discovered by the exercise of reasonable 

diligence, the Contractor will make such corrections without additional compensation so that the Work is fully 

functional. 

  

§ 9.2 Supervision and Construction Procedures 
§ 9.2.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 

Contractor shall be solely responsible for and have control over construction means, methods, techniques, 

sequences, and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract 

Documents give other specific instructions concerning these matters.  

 

§ 9.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 

Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for or 

on behalf of the Contractor or any of its Subcontractors.  

  

§ 9.3 Labor and Materials 
§ 9.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 

facilities and services necessary for proper execution and completion of the Work whether temporary or permanent 

and whether or not incorporated or to be incorporated in the Work.   

 

§ 9.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 

persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled 

in tasks assigned to them.  

 

§ 9.3.3 The Contractor may make a substitution only with the consent of the Owner, after evaluation by the Architect 

and in accordance with a Modification. 

 

§ 9.3.4 Asbestos-Free Product Installation 

  

.1        It is hereby understood and agreed that no product and/or material containing asbestos including 

chrysolite, amosite, crocidolite, tremolite asbestos, anthophyllite asbestos, actinolite asbestos and any 

combination of these materials that have been chemically treated and/or altered shall be installed or 

introduced into the Work by the Contractor or its employees, agents, Subcontractors, or other 

individuals or entities over whom the Contractor has control.  If applicable, the Contractor shall be 

required to provide a signed certification statement ensuring that all products or materials installed or 

introduced into the Work will be asbestos-free. 

.2       The Contractor also shall be required to furnish certified statements from the manufacturers of 

supplied materials used during construction verifying their products to be asbestos-free in accordance 

with the requirements of Section 9.3.4.1. 

.3       The Contractor shall complete and submit to the Owner a certification evidencing asbestos-free 

product installation prior to issuance of the final Certificate for Payment in a form acceptable to 

Owner. 

  

§ 9.4 Warranty 
Logicalis is a value-added reseller and does not manufacture the Products.  All products resold by Logicalis are 

manufactured and/or delivered by a third party. Thus, Logicalis does not provide warranties or guarantees regarding 

such products. To the extent available, Logicalis shall pass through the manufacturer’s warranties  
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for each product and agrees to facilitate the manufacturer’s return policies. However, in no event will Logicalis 

provide return or warranty coverage beyond that provided by the manufacturer. Regarding services, Logicalis 

represents and warrants that services will be performed in a good and workmanlike manner according to the  

generally accepted standards of the industry to which the services pertain.  All services will be deemed to be in 

accordance with this warranty if not rejected by the District in reasonably detailed writing within five (5) days of 

performance of the services.  In the event services are not in conformance with this warranty, Logicalis will take the 

steps necessary to correct the deficiency at no charge.  THIS IS THE DISTRICT’S SOLE AND EXCLUSIVE 

REMEDY FOR BREACH OF THIS WARRANTY.  EXCEPT AS PROVIDED HEREIN, LOGICALIS MAKES 

NO WARRANTIES OF ANY KIND WITH REGARD TO THE PRODUCTS OR SERVICES. LOGICALIS 

DISCLAIMS ALL OTHER REPRESENTATIONS AND WARRANTIES, EXPRESS OR IMPLIED, AS TO THE 

PRODUCTS AND SERVICES, INCLUDING, WITHOUT LIMITATION, ANY WARRANTY OF 

MERCHANTABILITY, FITNESS FOR A PARTICULAR PURPOSE, OR NON-INFRINGEMENT. ALL 

SERVICE WARRANTIES ARE VOID IF THE SERVICE IS MODIFIED BY ANY PARTY OTHER THAN 

LOGICALIS OR ITS AUTHORIZED AGENT.. 

 

§ 9.5 Taxes 
The Contractor shall pay sales, consumer, use, and other similar taxes that are legally enacted when bids are 

received or negotiations concluded, whether or not yet effective or merely scheduled to go into effect.  The 

Contractor shall pay all state and federal taxes levied on its business, income or property and shall make all 

contributions for social security and other wage or payroll taxes.  The Contractor shall be solely responsible for such 

payments and shall indemnify the Owner and hold it harmless from same.  The Contractor shall include and shall 

deem to have been included in its bid all Michigan Sales and Use Taxes. 

 

§ 9.6 Permits, Fees, Notices, and Compliance with Laws 
§ 9.6.1The Contractor shall secure and pay for any and all permits, fees, licenses, and inspections by government 

agencies necessary for proper execution and completion of the Work that are customarily secured after execution of 

the Contract and legally required at the time bids are received or negotiations concluded. 

 

§ 9.6.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities applicable to performance of the Work. If the 

Contractor performs Work contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 

orders of public authorities, the Contractor shall assume appropriate responsibility for such Work and shall bear the 

costs attributable to correction. 

 

§ 9.7 Allowances 
The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. The Owner shall 

select materials and equipment under allowances with reasonable promptness. Allowance amounts shall include the 

costs to the Contractor of materials and equipment delivered at the site and all required taxes, less applicable trade 

discounts. Contractor’s costs for unloading and handling at the site, labor, installation, overhead, profit, and other 

expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not in the allowance. 

 

§ 9.8 Contractor’s Construction Schedules 
§ 9.8.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 

information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits current 

under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the Work 

and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall provide 

for expeditious and practicable execution of the Work. 

 

§ 9.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the 

Owner and Architect.  

 

§ 9.8.3 The Contractor’s schedule, which shall include specific dates and estimated man hours or man days to 

complete the task shall be provided on a building-by-building basis. 

 

§ 9.9 Submittals 
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§ 9.9.1 The Contractor shall review for compliance with the Contract Documents, approve in writing and submit to 

the Architect all Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents 

in coordination with the Contractor’s construction schedule and in such sequence as to allow the Architect 

reasonable time for review.  By submitting Shop Drawings, Product Data, Samples and similar submittals, the 

Contractor represents to the Owner and Architect that the Contractor has 1) reviewed and approved them; 2) 

determined and verified materials, field measurements and field construction criteria related thereto, or will do so; 

and 3) checked and coordinated the information contained within such submittals with the requirements of the Work 

and of the Contract Documents.  At the time of submission, the Contractor shall inform the Architect in writing of 

any deviation in the Shop Drawings, Product Data and Samples from the requirements of the Contract Documents.  

Submittals which are not marked as reviewed for compliance with the Contract Documents and approved by the 

Contractor may be returned by the Architect without action.  The Work shall be in accordance with approved 

submittals. 

 

§ 9.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. 

 

§ 9.9.3 The Contractor shall not be required to provide professional services that constitute the practice of 

architecture or engineering unless such services are specifically required by the Contract Documents or unless the 

Contractor needs to provide such services in order to carry out the Contractor's own responsibilities. If professional 

design services or certifications by a design professional are specifically required, the Owner and the Architect will 

specify the performance and design criteria that such services must satisfy. The Contractor shall cause such services 

or certifications to be provided by an appropriately licensed design professional. If no criteria are specified, the 

design shall comply with applicable codes and ordinances. Each Party shall be entitled to rely upon the information 

provided by the other Party. The Architect will review and approve or take other appropriate action on submittals for 

the limited purpose of checking for conformance with information provided and the design concept expressed in the 

Contract Documents. The Architect’s review of Shop Drawings, Product Data, Samples, and similar submittals shall 

be for the limited purpose of checking for conformance with information given and the design concept expressed in 

the Contract Documents. In performing such review, the Architect will approve, or take other appropriate action 

upon, the Contractor’s Shop Drawings, Product Data, Samples, and similar submittals. 

 

§ 9.10 Use of Site 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 

rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 

encumber the site with materials or equipment. 

 

§ 9.11 Cutting and Patching 
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its 

parts fit together properly. 

 

§ 9.12 Cleaning Up 
The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and rubbish 

caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste materials, 

rubbish, the Contractor’s tools, construction equipment, machinery, and surplus material from and about the Project. 

 

§ 9.13 Access to Work 
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 

located. 

 

§ 9.14 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 

of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 

shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer 

or manufacturers is required by the Contract Documents or where the copyright violations are contained in 

Drawings, Specifications or other documents prepared by the Owner or Architect. However, if an infringement of a 

copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the 

loss unless the information is promptly furnished to the Architect. 
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§ 9.15 Indemnification 
§ 9.15.1 Logicalis takes exception to this clause. Logicalis can provide the following indemnity: Logicalis can agree 

to indemnify the Owner, its Board of Education and its Board Members, in their individual capacities, 

administrators, employees, agents, architects, contractors, successors and assignees, from and against any and all 

costs, expenses, damages, and liabilities, including reasonable attorney’s fees, made or brought by a third party 

resulting from Logicalis’ negligent acts or omissions, a Subcontractor, anyone directly employed by Logicalis. 

 

§ 9.15.2 In claims against any person or entity indemnified under this Section 9.15 by an employee of the Contractor, 

a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 

indemnification obligation under Section 9.15.1 shall not be limited by a limitation on amount or type of damages, 

compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation acts, 

disability benefit acts or other employee benefit acts. 

 

ARTICLE 10   ARCHITECT 
§ 10.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 

an Owner’s representative during construction, until the date the Architect issues the final Certificate for Payment. 

The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 

Documents, unless otherwise modified in writing in accordance with other provisions of the Contract. 

 

§ 10.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 

shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. 

Consent shall not be unreasonably withheld. 

 

§ 10.3 The Architect will visit the site at intervals appropriate to the stage of the construction to become generally 

familiar with the progress and quality of the portion of the Work completed, and to determine in general, if the Work 

observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with 

the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site 

inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or 

responsibility for the construction means, methods, techniques, sequences, or procedures, or for safety precautions 

and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under 

the Contract Documents. 

 

§ 10.4 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 

quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 

Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 

and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 

failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 

have control over or charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or 

their agents or employees, or any other persons or entities performing portions of the Work. 

 

§ 10.5 Based on the Architect’s evaluations of the Work and of the Contractor’s Applications for Payment, the 

Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment in such 

amounts. 

 

§ 10.6 The Architect has authority to reject Work that does not conform to the Contract Documents and to require 

inspection or testing of the Work. 

 

§ 10.7 The Architect will review and approve or take other appropriate action upon, the Contractor’s submittals such 

as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 

information given and the design concept expressed in the Contract Documents. 

 

§ 10.8 The Architect will interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Contractor. The Architect will make initial decisions 

on all claims, disputes, and other matters in question between the Owner and Contractor but will not be liable for 

results of any interpretations or decisions rendered in good faith. 

 

§ 10.9 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 

expressed in the Contract Documents. 
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ARTICLE 11   SUBCONTRACTORS 
§ 11.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 

Work at the site. 

 

§ 11.2 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 

Contract, shall notify the Owner and Architect of the Subcontractors or suppliers proposed for each of the principal 

portions of the Work. The Contractor shall not contract with any Subcontractor or supplier to whom the Owner or 

Architect has made reasonable written objection within ten days after receipt of the Contractor’s list of 

Subcontractors and suppliers. If the proposed but rejected Subcontractor was reasonably capable of performing the 

Work, the Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by 

such change, and an appropriate Change Order shall be issued before commencement of the substitute 

Subcontractor’s Work. The Contractor shall not be required to contract with anyone to whom the Contractor has 

made reasonable objection. 

 

§ 11.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the 

Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents, 

and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of 

the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and 

Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress against the Contractor that 

the Contractor, by these Contract Documents, has against the Owner. 

 

ARTICLE 12   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 12.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 

agreements. The Owner reserves the right to perform construction or operations related to the Project with the 

Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar 

to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and 

waiver of subrogation. 

 

§ 12.2 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 

storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 

Contractor’s activities with theirs as required by the Contract Documents. 

 

§ 12.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a 

Separate Contractor because of delays, improperly timed activities, or defective construction of the Contractor.  

 

ARTICLE 13   CHANGES IN THE WORK 
§ 13.1 By appropriate Modification, changes in the Work may be accomplished after execution of the Contract. The 

Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract 

consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted 

accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner, 

Contractor, and Architect, or by written Construction Change Directive signed by the Owner and Architect. Upon 

issuance of the Change Order or Construction Change Directive, the Contractor shall proceed promptly with such 

changes in the Work, unless otherwise provided in the Change Order or Construction Change Directive. 

 

§ 13.2 Adjustments in the Contract Sum and Contract Time resulting from a change in the Work shall be determined 

by mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the Owner and 

Architect, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and profit, unless the 

parties agree on another method for determining the cost or credit. Pending final determination of the total cost of a 

Construction Change Directive, the Contractor may request payment for Work completed pursuant to the 

Construction Change Directive. The Architect will make an interim determination of the amount of payment due for 

purposes of certifying the Contractor’s monthly Application for Payment. When the Owner and Contractor agree on 

adjustments to the Contract Sum and Contract Time arising from a Construction Change Directive, the Architect 

will prepare a Change Order.  
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§ 13.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the 

Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. 

Such changes shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor 

shall carry out such written orders promptly. If the Contractor believes that the proposed minor change in the Work 

will affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to 

implement the change in the Work. 

 

§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those 

indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and 

Contract Time shall be equitably adjusted as mutually agreed between the Owner and Contractor; provided that the 

Contractor provides notice to the Owner and Architect promptly and before conditions are disturbed. 

 

ARTICLE 14   TIME 
§ 14.1 The Products purchased by The District are delivered by a third-party carrier not under the direct control of 

the Vendor. As such, while the Vendor will use commercially reasonable efforts to meet agreed-upon delivery 

timelines, it cannot guarantee delivery by a specific date due to variables outside its control, including but not 

limited to carrier delays, weather conditions, customs clearance, or supply chain disruptions. Additionally, Vendor 

does not accept open-ended liability for consequential or indirect damages related to late delivery where such delay 

is caused by factors beyond its reasonable control. Any remedies for delay must be subject to mutual good faith 

discussion and shall not include penalties or the right to procure from alternate sources without prior written notice 

and opportunity to cure. The District may not cancel the purchase order without first providing reasonable written 

notice of the alleged delay and affording the Vendor a reasonable opportunity to remedy the issue. 

 

ARTICLE 15   PAYMENTS AND COMPLETION 
§ 15.1 Schedule of Values 
§ 15.1.1 Where the Contract is based on a Stipulated Sum or the Cost of the Work with a Guaranteed Maximum 

Price pursuant to Section 3.2 or 3.4, the Contractor shall submit a schedule of values to the Architect before the first 

Application for Payment, allocating the entire Stipulated Sum or Guaranteed Maximum Price to the various portions 

of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its 

accuracy required by the Architect. This schedule of values shall be used as a basis for reviewing the Contractor’s 

Applications for Payment.  The form of Application for Payment shall be a notarized AIA Document G702, 

Application and Certification for Payment, supported by AIA Document G703, Continuation Sheet. 

 

§ 15.1.2 The allocation of the Stipulated Sum or Guaranteed Maximum Price under this Section 15.1 shall not 

constitute a separate stipulated sum or guaranteed maximum price for each individual line item in the schedule of 

values. 

 

§ 15.2 Control Estimate 
§ 15.2.1 Where the Contract Sum is the Cost of the Work, plus the Contractor’s Fee without a Guaranteed Maximum 

Price pursuant to Section 3.3, the Contractor shall prepare and submit to the Owner a Control Estimate within 14 

days of executing this Agreement. The Control Estimate shall include the estimated Cost of the Work plus the 

Contractor's Fee. 

 

§ 15.2.2 The Control Estimate shall include: 

.1    the documents enumerated in Article 6, including all Modifications thereto; 

.2    a list of the assumptions made by the Contractor in the preparation of the Control Estimate to 

supplement the information provided by the Owner and contained in the Contract Documents; 

.3    a statement of the estimated Cost of the Work organized by trade categories or systems and the 

Contractor's Fee; 

.4    a project schedule upon which the Control Estimate is based, indicating proposed Subcontractors, 

activity sequences and durations, milestone dates for receipt and approval of pertinent information, 

schedule of shop drawings and samples, procurement and delivery of materials or equipment  the 

Owner's occupancy requirements, and the date of Substantial Completion; and 

.5    a list of any contingency amounts included in the Control Estimate for further development of design 

and construction. 
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§ 15.2.3 When the Control Estimate is acceptable to the Owner and Architect, the Owner shall acknowledge it in 

writing. The Owner's acceptance of the Control Estimate does not imply that the Control Estimate constitutes a 

Guaranteed Maximum Price. 

 

§ 15.2.4 The Contractor shall develop and implement a detailed system of cost control that will provide the Owner 

and Architect with timely information as to the anticipated total Cost of the Work. The cost control system shall 

compare the Control Estimate with the actual cost for activities in progress and estimates for uncompleted tasks and 

proposed changes. This information shall be reported to the Owner, in writing, no later than the Contractor's first 

Application for Payment and shall be revised and submitted with each Application for Payment. 

 

§ 15.2.5 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the agreed-

upon assumptions contained in the Control Estimate. The Owner shall promptly furnish such revised Contract 

Documents to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between 

the Control Estimate and the revised Contract Documents. 

 

§ 15.3 Applications for Payment 
§ 15.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 

Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 

Section 15.1, for completed portions of the Work. The application shall be notarized, if required; be supported by all 

data substantiating the Contractor’s right to payment that the Owner or Architect require; shall reflect retainage if 

provided for in the Contract Documents; and include any revised cost control information required by Section 

15.2.4. Applications for Payment shall not include requests for payment for portions of the Work for which the 

Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others 

whom the Contractor intends to pay. 

 

§ 15.3.2 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost 

of the Work with a Guaranteed Maximum Price, the Contractor shall submit payrolls, petty cash accounts, receipted 

invoices or invoices with check vouchers attached, and any other evidence required by the Owner to demonstrate 

that cash disbursements already made by the Contractor on account of the Cost of the Work equal or exceed 

progress payments already received by the Contractor plus  payrolls for the period covered by the present 

Application for Payment, less that portion of the progress payments attributable to the Contractor’s Fee. 

 

§ 15.3.3 Payments shall be made on account of materials and equipment delivered and suitably stored at the site for 

subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for 

materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.  

 

§ 15.3.4 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 

no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 

Payment all Work for which Certificates for Payment have been previously issued and payments received from the 

Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 

security interests or other encumbrances adverse to the Owner’s interests. 

 

§ 15.4 Certificates for Payment 
§ 15.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue 

to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines 

is properly due, or notify the Contractor and Owner of the Architect’s reasons for withholding certification in whole 

or in part as provided in Section 15.4.3. 

 

§ 15.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 

based on the Architect’s evaluations of the Work and the data in the Application for Payment, that, to the best of the 

Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 

Work is in accordance with the Contract Documents, and the Contractor is entitled to payment in the amount 

certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 

Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 

deviations from the Contract Documents prior to completion and to specific qualifications expressed by the 

Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) 

made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed 

construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received 



AIA Document A104™ – 2017 (formerly A107™ – 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 

2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 

International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 

07:20:38 on 12/21/2017 under Order No. 8683672990 which expires on 07/27/2018, and is not for resale. 

User Notes:   (3B9ADA2D) 

 

18 

 

from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 

payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously 

paid on account of the Contract Sum. 

 

§ 15.4.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 

to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 15.4.2 

cannot be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will 

notify the Contractor and Owner as provided in Section 15.4.1. If the Contractor and the Architect cannot agree on a 

revised amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is 

able to make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, 

because of subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment 

previously issued, to such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for 

which the Contractor is responsible, including loss resulting from acts and omissions described in Section 9.2.2, 

because of 

.1    defective Work not remedied or the Contractor in default on the Agreement; 

.2    third-party claims filed or reasonable evidence indicating probable filing of such claims unless security 

acceptable to the Owner is provided by the Contractor; 

.3    failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 

or equipment; 

.4    reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5    damage to the Owner or a Separate Contractor; 

.6    reasonable evidence that the Work will not be completed within the Contract Time and that the unpaid 

balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

.7    repeated failure to carry out the Work in accordance with the Contract Documents. 

 .8       the Work not having proceeded to the extent set forth in the Application for Payment;  

  .9       representations of the Contractor are untrue;  

  .10     failure to conform to the Project schedule;  

  .11     default in the performance of any of its obligations to the Owner under another contract; or  

  .12     failure to provide sufficiently skilled labor. 

 

§ 15.4.4 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 

15.4.3, in whole or in part, that party may submit a Claim in accordance with Article 21. 

 

§ 15.4.5 If the Contractor disputes any determination by the Owner with regard to any Certificate for Payment, the  

Contractor shall nevertheless continue to expeditiously perform the Work and such dispute shall provide no basis for  

any manner of suspension of the Contractor’s performance of the Work. 

 

§ 15.5 Progress Payments 
§ 15.5.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the 

Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 

the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate 

agreement with each Subcontractor, require each Subcontractor to make payments to sub-subcontractors in a similar 

manner. 

 

§ 15.5.2 Neither the Owner nor Architect shall have an obligation to pay or see to the payment of money to a 

Subcontractor or supplier except as may otherwise be required by law. 

 

§ 15.5.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 

Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 

 

§ 15.5.4 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 

defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees 

and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of 

any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 

approved by the applicable court, when required, the Contractor may substitute a surety bond for the property 

against which the lien or other claim for payment has been asserted. 

 



AIA Document A104™ – 2017 (formerly A107™ – 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 

2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 

International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 

07:20:38 on 12/21/2017 under Order No. 8683672990 which expires on 07/27/2018, and is not for resale. 

User Notes:   (3B9ADA2D) 

 

19 

 

§ 15.6 Substantial Completion 
§ 15.6.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 

is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 

Work for its intended use. 

 

§ 15.6.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 

separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 

items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 

responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 

 

§ 15.6.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work 

or designated portion thereof is substantially complete. When the Architect determines that the Work or designated 

portion thereof is substantially complete, the Architect will issue a Certificate of Substantial Completion which shall 

establish the date of Substantial Completion; establish responsibilities of the Owner and Contractor for security, 

maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the Contractor shall 

finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall 

commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise 

provided in the Certificate of Substantial Completion. 

 

§ 15.6.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 

acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance and consent of surety, if 

any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment 

shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 

 

§ 15.7 Final Completion and Final Payment 
§ 15.7.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 

receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the Architect 

finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will 

promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and 

belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance 

with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final 

Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation 

that conditions stated in Section 15.7.2 as precedent to the Contractor’s being entitled to final payment have been 

fulfilled. 

 

§ 15.7.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of all 

liens arising out of this Contract or receipts in full covering all labor, materials and equipment for which a lien could 

be filed, or a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains 

unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner may be 

compelled to pay in discharging such lien, including costs and reasonable attorneys’ fees. 

 

§ 15.7.3 The making of final payment shall constitute a waiver of claims by the Owner. 

 

§ 15.7.4 Acceptance of final payment by the Contractor shall constitute a waiver of all claims by the Contractor 

except those previously made by the Contractor in writing and identified by the Contractor as unsettled at the time of 

the final Application for Payment. 

 

ARTICLE 16   PROTECTION OF PERSONS AND PROPERTY 
§ 16.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs 

in connection with the performance of the Contract. The Contractor shall take reasonable precautions for safety of, 

and shall provide reasonable protection to prevent damage, injury, or loss to 

.1    employees on the Work and other persons who may be affected thereby; 

.2    the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 

under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3    other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 

structures and utilities not designated for removal, relocation, or replacement in the course of 

construction. 
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The Contractor shall comply with, and give notices required by, applicable laws, statutes, ordinances, codes, rules 

and regulations, and lawful orders of public authorities bearing on safety of persons and property and their 

protection from damage, injury, or loss. The Contractor shall promptly remedy damage and loss to property caused 

in whole or in part by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly 

employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is 

responsible under Sections 16.1.2 and 16.1.3. The Contractor may make a claim for the cost to remedy the damage 

or loss to the extent such damage or loss is attributable to acts or omissions of the Owner or Architect or by anyone 

for whose acts either of them may be liable, and not attributable to the fault or negligence of the Contractor. The 

foregoing obligations of the Contractor are in addition to the Contractor’s obligations under Section 9.15. 

 

The Contractor shall take all reasonable safety precautions with respect to its Work and the work of others, shall  

comply with all standard industry safety measures and shall comply with all applicable laws, ordinances, rules,  

regulations and orders of any public authority and all other requirements of the Contract Documents, including those  

applicable to the safety of persons or property.  The Contractor shall be responsible for the safety of all of the  

Contractor’s employees and the safety of all of the Contractor’s Subcontractors, suppliers, and their employees.  The  

Contractor shall report in writing to the Architect any injury to any of Contractor’s or its Subcontractors’ employees  

at the site within one (1) day after the occurrence of such injury.  

  

If the Contractor suffers injury or damage to person or property because of an act or omission of the Owner, or of  

others for whose acts the Owner is legally responsible, written notice of such injury or damage, whether or not  

insured, shall be given to the Owner within a reasonable time not exceeding twenty-one (21) days after discovery.   

The notice shall provide sufficient detail to enable the Owner to investigate the matter.  This provision shall be for  

investigative purposes only and shall not eliminate or reduce a party’s obligation to pursue claims.  The Contractor’s  

failure to do so shall be an irrevocable waiver of any claim arising out of such injury or damage.  Injury or damage  

to persons or property suffered by the Owner because of an act or omission of the Contractor or others for whose  

acts the Contractor is legally responsible shall be subject to the limitations provisions established by Michigan law. 

 

§ 16.2 Hazardous Materials and Substances 
§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding 

hazardous materials or substances. If the Contractor encounters a hazardous material or substance not addressed in 

the Contract Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or 

death to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated 

biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, 

immediately stop Work in the affected area and notify the Owner and Architect of the condition. When the material 

or substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the 

Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum 

shall be increased in the amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up. 

 

§ 16.2.2 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 

Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against 

claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 

performance of the Work in the affected area, if in fact, the material or substance presents the risk of bodily injury or 

death as described in Section 16.2.1 and has not been rendered harmless, provided that such claim, damage, loss, or 

expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 

(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence 

of the party seeking indemnity. 

 

§ 16.2.3 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 

the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 

Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred. 

 

ARTICLE 17   INSURANCE AND BONDS 
§ 17.1 Contractor’s Insurance 
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§ 17.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 

endorsements, and subject to the terms and conditions, as described in this Section 17.1 or elsewhere in the Contract 

Documents. The Contractor shall purchase and maintain the insurance required by this Agreement from an insurance 

company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is 

located. The Contractor shall maintain the required insurance until the expiration of the period for correction of 

Work as set forth in Section 18.4, unless a different duration is stated below: 

 

   

 

§ 17.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 

endorsements, and subject to the terms and conditions, as described in this Section 17.1 or elsewhere in the Contract 

Documents. The Contractor shall purchase and maintain the insurance required by this Agreement from an insurance 

company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is 

located. The Contractor shall maintain the required insurance until the expiration of the period for correction of 

Work as set forth in Section 18.4, unless a different duration is stated below: 

 

   

 

§ 17.1.2 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of 

not less than one million dollars  ($ 1,000,000   ) each occurrence, one million dollars   ($ 1,000,000   ) general 

aggregate, and one million dollars  ($ 1,000,000  ) aggregate for products-completed operations hazard, providing 

coverage for claims including 

.1    damages because of bodily injury, sickness or disease, including occupational sickness or disease, and 

death of any person; 

.2    personal and advertising injury; 

.3    damages because of physical damage to or destruction of tangible property, including the loss of use of 

such property; 

.4    bodily injury or property damage arising out of completed operations; and 

.5    the Contractor’s indemnity obligations under Section 9.15. 

 

§ 17.1.3 Automobile Liability covering vehicles owned by the Contractor and non-owned vehicles used by the 

Contractor, with policy limits of not less than one million dollars  ($ 1,000,000  ) per accident, for bodily injury, 

death of any person, and property damage arising out of the ownership, maintenance, and use of those motor 

vehicles along with any other statutorily required automobile coverage. 

 

§ 17.1.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and 

Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 

primary and excess or umbrella insurance policies result in the same or greater coverage as those required under 

Section 17.1.2 and 17.1.3, and in no event shall any excess or umbrella liability insurance provide narrower 

coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only 

through the actual payment by the underlying insurers. 

 

§ 17.1.5 Workers’ Compensation at statutory limits. 

 

§ 17.1.6 Employers’ Liability with policy limits not less than one million dollars  ($ 1,000,000  ) each accident, one 

million dollars ($ 1,000,000  ) each employee, and one million dollars  ($ 1,000,000  ) policy limit. 

 

§ 17.1.7 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure 

Professional Liability insurance covering performance of the professional services, with policy limits of not less 

than one million dollars  ($ 1,000,000  ) per claim and one million dollars  ($ 1,000,000  ) in the aggregate. 

 

§ 17.1.8 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure 

Pollution Liability insurance, with policy limits of not less than one million dollars  ($ 1,000,000  ) per claim and 

one million dollars  ($ 1,000,000  ) in the aggregate. 

 

§ 17.1.9 Coverage under Sections 17.1.7 and 17.1.8 may be procured through a Combined Professional Liability and 

Pollution Liability insurance policy, with combined policy limits of not less than one million dollars  ($ 1,000,000  ) 

per claim and  one million dollars  ($ 1,000,000  ) in the aggregate. 
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§ 17.1.10 The Contractor shall provide certificates of insurance acceptable to the Owner evidencing compliance with 

the requirements in this Section 17.1 at the following times: (1) prior to commencement of the Work; (2) upon 

renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written request. An 

additional certificate evidencing continuation of liability coverage, including coverage for completed operations, 

shall be submitted with the final Application for Payment and thereafter upon renewal or replacement of such 

coverage until the expiration of the period required by Section 17.1.1. The certificates will show the Owner as an 

additional insured on the Contractor’s Commercial General Liability and excess or umbrella liability policy. 

 

§ 17.1.11 The Contractor shall disclose to the Owner any deductible or self- insured retentions applicable to any 

insurance required to be provided by the Contractor. 

 

§ 17.1.12 To the fullest extent permitted by law, the Contractor shall cause the commercial liability coverage 

required by this Section 17.1 to include (1) the Owner, the Architect, and the Architect’s Consultants as additional 

insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 

Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the 

Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured 

coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall 

apply to both ongoing and completed operations. To the extent commercially available, the additional insured 

coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 

37 07 04, and, with respect to the Architect and the Architect’s Consultants, CG 20 32 07 04. 

 

§ 17.1.13 Within three (3) business days of the date the Contractor becomes aware of an impending or actual 

cancellation or expiration of any insurance required by this Section 17.1, the Contractor shall provide notice to the 

Owner of such impending or actual cancellation or expiration. Upon receipt of notice from the Contractor, the 

Owner shall, unless the lapse in coverage arises from an act or omission of the Owner, have the right to stop the 

Work until the lapse in coverage has been cured by the procurement of replacement coverage by the Contractor. The 

furnishing of notice by the Contractor shall not relieve the Contractor of any contractual obligation to provide any 

required coverage. 

 

§ 17.1.14 Other Insurance Provided by the Contractor 
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.) 

 

Coverage Limits 
     

 

§ 17.2 Owner’s Insurance 
§ 17.2.1 Owner’s Insurance 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability and other insurance. 

 

§ 17.2.2 Property Insurance 
§ 17.2.2.1 The Owner shall purchase and maintain, from an insurance company or insurance companies lawfully 

authorized to issue insurance in the jurisdiction where the Project is located, property insurance written on a 

builder's risk “all-risks” completed value or equivalent policy form and sufficient to cover the total value of the 

entire Project on a replacement cost basis. The Owner’s property insurance coverage shall be no less than the 

amount of the initial Contract Sum, plus the value of subsequent Modifications and labor performed or materials or 

equipment supplied by others. The property insurance shall be maintained until Substantial Completion and 

thereafter as provided in Section 17.2.2.2, unless otherwise provided in the Contract Documents or otherwise agreed 

in writing by the parties to this Agreement. This insurance shall include the interests of the Owner, Contractor, 

Subcontractors, and Sub-subcontractors in the Project as insureds. This insurance shall include the interests of 

mortgagees as loss payees. 

 

§ 17.2.2.2 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance 

required by Section 17.2.2.1 or, if necessary, replace the insurance policy required under Section 17.2.2.1 with 

property insurance written for the total value of the Project that shall remain in effect until expiration of the period 

for correction of the Work set forth in Section 18.4. 
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§ 17.2.2.3 If the insurance required by this Section 17.2.2 is subject to deductibles or self-insured retentions, the 

Owner shall be responsible for all loss not covered because of such deductibles or retentions. 

 

§ 17.2.2.4 If the Work involves remodeling an existing structure or constructing an addition to an existing structure, 

the Owner shall purchase and maintain, until the expiration of the period for correction of Work as set forth in 

Section 18.4, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure against 

direct physical loss or damage, notwithstanding the undertaking of the Work. The Owner shall be responsible for all 

co-insurance penalties. 

 

§ 17.2.2.5 Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the 

coverage, required under this Section 17.2.2 and, upon the Contractor’s request, provide a copy of the property 

insurance policy or policies required by this Section 17.2.2. The copy of the policy or policies provided shall contain 

all applicable conditions, definitions, exclusions, and endorsements. 

 

§ 17.2.2.6 Within three (3) business days of the date the Owner becomes aware of an impending or actual 

cancellation or expiration of any insurance required by this Section 17.2.2, the Owner shall provide notice to the 

Contractor of such impending or actual cancellation or expiration. Unless the lapse in coverage arises from an act or 

omission of the Contractor: (1) the Contractor, upon receipt of notice from the Owner, shall have the right to stop 

the Work until the lapse in coverage has been cured by the procurement of replacement coverage by either the 

Owner or the Contractor; (2) the Contract Time and Contract Sum shall be equitably adjusted; and (3) the Owner 

waives all rights against the Contractor, Subcontractors, and Sub-subcontractors to the extent any loss to the Owner 

would have been covered by the insurance had it not expired or been cancelled. If the Contractor purchases 

replacement coverage, the cost of the insurance shall be charged to the Owner by an appropriate Change Order. The 

furnishing of notice by the Owner shall not relieve the Owner of any contractual obligation to provide required 

insurance. 

 

§ 17.2.2.7 Waiver of Subrogation 
§ 17.2.2.7.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-

subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 

Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for 

damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required 

by this Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds 

of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the 

individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors, 

subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity 

agreeing to waive claims pursuant to this Section 17.2.2.7 shall not prohibit this waiver of subrogation. This waiver 

of subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a 

duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance 

premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged 

property. 

 

§ 17.2.2.7.2 If during the Project construction period the Owner insures properties, real or personal or both, at or 

adjacent to the site by property insurance under policies separate from those insuring the Project, or if after final 

payment property insurance is to be provided on the completed Project through a policy or policies other than those 

insuring the Project during the construction period, to the extent permissible by such policies, the Owner waives all 

rights in accordance with the terms of Section 17.2.2.7.1 for damages caused by fire or other causes of loss covered 

by this separate property insurance. 

 

§ 17.2.2.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 

payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 

applicable mortgagee clause. The Owner shall pay the Architect and Contractor their just shares of insurance 

proceeds received by the Owner, and by appropriate agreements, written where legally required for validity, the 

Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner. 
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§ 17.2.3 Other Insurance Provided by the Owner 
(List below any other insurance coverage to be provided by the Owner and any applicable limits.) 

 

Coverage Limits 
     

 

§ 17.3 Performance Bond and Payment Bond 
 

§ 17.3.1 The Owner hereby requires the Contractor to furnish bonds covering faithful performance of the Contract  

and payment of obligations arising thereunder each in the penal sum of 100% of the Contract Sum and in accordance  

with applicable law on the date of execution of the Contract.  Bonds shall be obtained from a company licensed to  

do business in the State of Michigan and the cost thereof shall be included in the Contract Sum. 

 

§ 17.3.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 

of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 

authorize a copy to be furnished. 

 

§ 17.3.3 The Architect shall obtain copies of the Performance Bond and Payment Bond required by the Agreement  

from the Contractor prior to the Contractor beginning performance pursuant to the Agreement.  The Contractor’s 

obligation to provide such bonds shall not be waived in any fashion, including any failure to secure such bonds prior  

to the Contractor beginning performance pursuant to the Agreement. 

 

ARTICLE 18   CORRECTION OF WORK 
§ 18.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the 

requirements of the Contract Documents, whether discovered before or after Substantial Completion and whether or 

not fabricated, installed, or completed. Costs of correcting such rejected Work, including additional testing and 

inspections, the cost of uncovering and replacement, and compensation for the Architect’s services and expenses 

made necessary thereby, shall be at the Contractor’s expense. 

 

§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within one year after the date of Substantial 

Completion of the Work or designated portion thereof or after the date for commencement of warranties established 

under Section 15.6.3, or by terms of an applicable special warranty required by the Contract Documents, any of the 

Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct 

it promptly after receipt of notice from the Owner to do so unless the Owner has previously given the Contractor a 

written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.  

 

§ 18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in 

accordance with Section 8.3. 

 

§ 18.4 The one-year period for correction of Work shall be extended with respect to portions of Work first performed 

after Substantial Completion by the period of time between Substantial Completion and the actual completion of that 

portion of the Work. 

 

§ 18.5 The one-year period for correction of Work shall not be extended by corrective Work performed by the 

Contractor pursuant to this Article 18. 

 

§ 18.6 The Contractor shall respond immediately to correct Work deficiencies and/or punch list items.  Failure to  

correct Work deficiencies and/or punch list items in a timely fashion shall be a material breach and the Owner may  

terminate the Contract.  Whether or not the Contract is terminated, if the Contractor fails to make corrections in a  

timely fashion, such Work may be corrected by the Owner, in its sole discretion, at the Contractor’s expense and the  

Contract Sum may be adjusted by back charge accordingly.  The Contractor shall promptly notify the Architect in  

writing when Work deficiencies and/or punch list items are completed.  If upon review of the Work by the Architect  

after such notification by the Contractor, Work deficiencies and/or punch list items shall continue to exist, the  

Contractor shall reimburse the owner for any costs incurred by the Owner.  Failure to pay such costs within ten (10)  

days of receipt of a demand regarding the same shall permit the Owner to pay such costs out of retainage held by the  

Owner on the Contractor’s contract. 
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ARTICLE 19   MISCELLANEOUS PROVISIONS 
§ 19.1 Assignment of Contract 
Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner 

may, without consent of the Contractor, assign the Contract to a lender providing construction financing for the 

Project if the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall 

execute all consents reasonably required to facilitate such assignment. 

 

§ 19.2 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 

choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 

Arbitration Act shall govern Section 21.6. 

 

§ 19.3 Tests and Inspections 
Tests, inspections, and approvals of portions of the Work required by the Contract Documents or by applicable laws, 

statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities shall be made at an 

appropriate time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 

approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 

authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 

timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 

procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until 

after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 

approvals where building codes or applicable laws or regulations so require. 

 

§ 19.4 The Owner’s representative: 

(Name, address, email address and other information) 

 

Refer to signature page   

 

§ 19.5 The Contractor’s representative: 

(Name, address, email address and other information) 

 

Refer to signature page   

 

§ 19.6 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 

other party. 

 

ARTICLE 20   TERMINATION OF THE CONTRACT 
§ 20.1 Termination by the Contractor 
If the Architect fails to certify payment as provided in Section 15.4.1 for a period of 30 days through no fault of the 

Contractor, or if the Owner fails to make payment as provided in Section 4.1.3 for a period of 30 days, the 

Contractor may, upon seven additional days’ notice to the Owner and the Architect, terminate the Contract and 

recover from the Owner payment for Work executed, including reasonable overhead and profit, costs incurred by 

reason of such termination, and damages. 

 

§ 20.2 Termination by the Owner for Cause 
§ 20.2.1 The Owner may terminate the Contract if the Contractor 

.1    refuses or fails to supply enough properly skilled workers or proper materials to the point of negatively 

impacting the Project and/or the related schedule; 

.2    fails to make payment to Subcontractors for materials or labor in accordance with the respective 

agreements between the Contractor and the Subcontractors; 

.3    disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of a 

public authority; or 

.4    otherwise is guilty of substantial breach of a provision of the Contract Documents; or.  

.5    fails to prosecute the Work or any part thereof with promptness and diligence, fails to perform any  

       provisions of this Agreement, goes into bankruptcy or liquidation, makes an assignment for the  

       benefit of creditors, enters into a composition with its creditors or becomes insolvent.. 
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§ 20.2.2 When any of the reasons described in Section 20.2.1 exists, the Owner, upon certification by the Architect 

that sufficient cause exists to justify such action, may, without prejudice to any other remedy the Owner may have 

and after giving the Contractor three (3) days’ notice, terminate the Contract and take possession of the site and of 

all materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor and 

may finish the Work by whatever reasonable method the Owner may deem expedient. Upon request of the 

Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in 

finishing the Work. 

 

§ 20.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 20.2.1, the Contractor shall 

not be entitled to receive further payment until the Work is finished. 

 

§ 20.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 

the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 

expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 

the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 

may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive 

termination of the Contract. 

 

§ 20.3 Termination by the Owner for Convenience 
The District shall have the right to terminate this Contract or any order under this Contract for convenience, by 

providing Logicalis thirty (30) days written notice.  The termination of this Contract will impact outstanding 

Statements of Work or Orders as follows:  

 

a.  Orders for products are non-cancelable unless the manufacturer or supplier is able to cancel without 

penalty. The District shall pay for all losses related to such cancelation.  

b.  Statements of Work or Orders for Services – shall be cancellable on no less than thirty days’ notice 

provided the District agrees to pay all fees due under any Statement of Work or Orders which has been 

completed or fees due for any portion of work which has been completed. 

 

ARTICLE 21   CLAIMS AND DISPUTES 
§ 21.1 Claims, disputes, and other matters in question arising out of or relating to this Contract, including those 

alleging an error or omission by the Architect but excluding those arising under Section 16.2, shall be referred 

initially to the Architect for decision. Such matters, except those waived as provided for in Section 21.11 and 

Sections 15.7.3 and 15.7.4, shall, after initial decision by the Architect or 30 days after submission of the matter to 

the Architect, be subject to mediation as a condition precedent to binding dispute resolution.  The Contractor shall 

not  

knowingly (as “knowingly” is defined in the Federal False Claims Act, 31 USC 3729, et seq.) present or cause to be  

presented a false or fraudulent claim.  As a condition precedent to making a claim by the Contractor, the claim shall  

be accompanied by an affidavit sworn to before a notary public or other person authorized to administer oaths in the  

State of Michigan and executed by an authorized representative of the Contractor, which states that”  “The claim  

which is submitted herewith complies with Section 21.1 of the Owner/Contractor Agreement, as amended, which  

provides that the Contractor shall not knowingly present or cause to be presented a false or fraudulent claim.”   

Claims of the Contractor must be initiated by written notice to the Owner and to the Architect within twenty-one  

(21) days after occurrence of the event giving rise to such claim or within twenty-one (21) days after the claimant  

first recognizes the condition giving rise to the claim, whichever is later.  A failure to timely raise such claims in  

accordance with the 21-day period stated in this section shall be an absolute bar against and waiver of pursuing such 

claims against the Owner.  Claims of the Owner shall be governed by the relevant Michigan statutory limitations 

period. 

 

§ 21.2 Notice of Claims 
§ 21.2.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 

prior to expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to 

the Architect within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the 

claimant first recognizes the condition giving rise to the Claim, whichever is later. 

 

§ 21.2.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 

after expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to the 

other party. 
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§ 21.3 Time Limits on Claims 
The Owner and Contractor shall commence all claims and causes of action against the other and arising out of or 

related to the Contract in accordance with the requirements of the final dispute resolution method selected in this 

Agreement whether in contract, tort, breach of warranty, or otherwise, within the period specified by applicable law, 

but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 

Contractor waive all claims and causes of action not commenced in accordance with this Section 21.3. 

 

§ 21.4 If a claim, dispute or other matter in question relates to or is the subject of a mechanic’s lien, the party 

asserting such matter may proceed in accordance with applicable law to comply with the lien notice or filing 

deadlines. 

 

§ 21.5 The parties shall endeavor to resolve their disputes by mediation which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with their Construction 

Industry Mediation Procedures in effect on the date of this Agreement. A request for mediation shall be made in 

writing, delivered to the other party to this Agreement, and filed with the person or entity administering the 

mediation. The request may be made concurrently with the binding dispute resolution but, in such event, mediation 

shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a 

period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. 

If an arbitration is stayed pursuant to this Section, the parties may nonetheless proceed to the selection of the 

arbitrator(s) and agree upon a schedule for later proceedings. 

 

§ 21.6 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any 

claim, subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually 

agree otherwise, shall be administered by the American Arbitration Association, in accordance with the 

Construction Industry Arbitration Rules in effect on the date of this Agreement. Demand for arbitration shall be 

made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the 

arbitration. The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 

accordance with applicable law in any court having jurisdiction thereof. 

 

§ 21.7 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party, 

at its sole discretion, may consolidate an arbitration conducted under this Agreement with any other arbitration to 

which it is a party provided that (1) the arbitration agreement governing the other arbitration permits consolidation; 

(2) the arbitrations to be consolidated substantially involve common questions of law or fact; and (3) the arbitrations 

employ materially similar procedural rules and methods for selecting arbitrator(s). 

 

§ 21.8 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, any party to 

an arbitration may include by joinder persons or entities substantially involved in a common question of law or fact 

whose presence is required if complete relief is to be accorded in arbitration provided that the party sought to be 

joined consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not 

constitute consent to arbitration of a Claim not described in the written Consent. 

 

§ 21.9 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 

consented to by parties to this Agreement, shall be specifically enforceable under applicable law in any court having 

jurisdiction thereof. 

 

§ 21.10 Continuing Contract Performance 
Pending final resolution of a Claim, except as otherwise agreed in writing, the Contractor shall proceed diligently 

with performance of the Contract and the Owner shall continue to make payments in accordance with the Contract 

Documents. 

 

§ 21.11 Waiver of Claims for Consequential Damages 
The Contractor and Owner waive claims against each other for consequential damages arising out of or relating to 

this Contract. This mutual waiver includes 

.1    damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 

business and reputation, and for loss of management or employee productivity or of the services of 

such persons; and 
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.2    damages incurred by the Contractor for principal office expenses including the compensation of 

personnel stationed there, for losses of financing, business and reputation, and for loss of profit 

except anticipated profit arising directly from the Work. 

 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination 

in accordance with Article 20. Nothing contained in this Section 21.11 shall be deemed to preclude an award of 

liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

 

This Agreement entered into as of the day and year first written above. 

 

 

        

OWNER (Signature)   CONTRACTOR (Signature) 

            

(Printed name and title)   (Printed name and title) 
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Certification of Document’s Authenticity 
 
 
I, Bruce Snyder, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document 
and that in preparing the attached final document I made no changes to the original text of AIA Document A104 – 2017 Standard 
Abbreviated Form of Agreement Between Owner and Contractor.  
 
 
 
  

(Signed) 

 

 

 

Senior Vice President  

(Title) 

 

 

 

December 15, 2026  

(Dated) 
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SECTION 01 0000 – GENERAL REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Permits and Fees. 
2. Work Restrictions. 
3. Contract Modification Procedures. 
4. Payment Procedures. 
5. Project Management and Coordination. 
6. Project Progress Documentation. 
7. References. 
8. Temporary Facilities and Controls. 
9. Execution Requirements. 
10. Progress Cleaning. 

1.3 PERMITS AND FEES 

A. Obtain all permits and licenses required.  Contractor shall pay all permit fees. 

B. If required by the Bureau of Construction Codes, the Contractor shall be responsible for preparing and 
submitting any Drawings required for such permits, including retaining the services of a professional 
engineer licensed in the State of Michigan. 

C. If applicable, obtain all inspections and tests required.  Upon completion of the work, obtain and send 
certificates of inspections and approvals to the Technology Designer/Engineer. 

D. Include time in your bid response to walk the inspector thru the buildings during inspections. 

1.4 WORK RESTRICTIONS 

A. Use of Premises:  Limit the use of the premises to work in areas indicated.  Do not disturb portions of the 
site beyond areas in which the Work is indicated.  Allow for Owner occupancy and use by the public. 

B. Repair damage caused by construction operations.  Take all precautions necessary to protect the building 
and its occupants during the construction period. 

1. The Contractor and each Subcontractor will be expected to have visited the site and appraise the 
existing situation and circumstances of operation. 

2. Consult with the Owner as to the availability of space for storage of materials and places of access 
to the work, etc.  Materials and equipment must be placed to avoid interferences with the Owner's 
operations and shall be moved when so required. 

3. Comply with the Owner's requirements with regard to entrance, movement within and exit of all 
trucks, equipment, and personnel. 

4. The Owner reserves the right to perform construction work similar in nature to the work included 
under this Contract, in the same area concurrently with the Contractor, with his own forces, or with 
other Contractors, without conflict of any nature. 
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C. Full Owner Occupancy:  The Owner will occupy the site and building during entire construction period.  
Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage.  
Perform the Work so as not to interfere with Owner operations. 

D. Owner’s Right to Place Equipment:  The Owner reserves the right to occupy and to place and install 
equipment in completed areas of the building, prior to Substantial Completion, provided that such 
occupancy does not interfere with completion of the Work.  Such placing of equipment and partial 
occupancy shall not constitute acceptance of the total Work. 

E. Owner-Furnished Equipment:  The Owner will provide equipment as indicated.  The Work includes 
providing support systems to receive Owner's equipment, and mechanical and electrical connections. 

1. The Owner will arrange and pay for delivery of Owner-furnished items in accordance with the 
Contractor’s Construction Schedule, and will inspect deliveries for damage. 

2. If Owner-furnished items are damaged, defective or missing, the Owner will arrange for 
replacement.  The Owner will also arrange for manufacturer's field services. 

3. The Contractor is responsible for designating the delivery dates of Owner-furnished items in the 
Contractor's Construction Schedule and for receiving, unloading and handling Owner-furnished 
items at the site.  The Contractor is responsible for protecting Owner-furnished items from damage, 
including damage from exposure to the elements, and to repair or replace items damaged as a 
result of his operations. 

F. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the Work. 

1. If materials suspected of containing hazardous materials are encountered, do not disturb; 
immediately notify Architect and Owner.  Owner will remove hazardous materials under a separate 
contract. 

G. Utility Tie-Ins:  All utility connections, disconnections, tie-ins, shut-downs, and similar work to existing 
services which would interfere with Owner's operations, must be performed on premium or overtime 
(Owner's non-standard work hours) basis with all costs included in the proposal lump sum price.  All 
required connections, disconnections, tie-ins and shut-downs of system shall be scheduled in advance, 
prearranged and approved by the Owner's Representative. 

H. No welding, flame cutting or other operations involving the use of flame, arcs or sparking devices will be 
allowed, unless prior approval is obtained from the Owner's Representative and all precautions are taken, 
including temporary fire resistant barriers and stand-by fire extinguishers. 

I. Damage to Other Work:  The Contractor shall repair, replace, or touch-up all finished surfaces in the 
building which may be damaged as a result of his work or operations. 

J. Utilities or other services encountered or otherwise found shall be protected from any damage, unless or 
until they are abandoned.  If the utilities or services are not abandoned, immediately repair any damage 
from work and operations of this Contract.  Immediately repair any damage from the Work or operations 
and restore the utilities and services to an equal or better condition than that which existing prior to the 
damage or disruption. 

K. Enforce strict discipline and good order among the Contractor's employees and subcontractor's. 

1. Foul or abusive language or demeanor will not be tolerated. 
2. Contractor's employees and subcontractor's shall dress in a neat workmanlike manner. 
3. Smoking or vaping, or use of marijuana products of any kind is prohibited anywhere on school 

property. 
4. Conversations with students by the Contractor’s employees or subcontractors are prohibited. 
5. Possession, sale or consumption of alcoholic beverages on Owner’s property is strictly prohibited. 
6. The manufacturing, distribution, dispensing, possession or use of unlawful drugs on Owner’s 

property is strictly prohibited and may result in criminal prosecution. 
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L. The Owner’s facilities are considered a “weapon free school zone” as defined in Section 237a of the 
Michigan penal code, Act No. 328 of the Public Acts of 1931, being section 750.237a of the Michigan 
Compiled Laws and are subject to the following: 

1. If you own a firearm and obtain a concealed weapons permit, you are required by Michigan law to 
know that there are “Pistol Free” zones in Michigan.  It is illegal to carry a pistol on school property, 
into public or private day care centers, sports arenas, churches, hospitals, casinos, a dormitory, or 
classroom of a college or university, an entertainment facility that seats 2,500 people or more, and 
a dining room, lounge, or bar area of a premises licensed under the Liquor Control Commission 
(MCL 28.425.01). 

M. Use of Owner’s Cafeteria:  Contractor will not be allowed the use of the Owner’s cafeteria. 

N. Follow all procedures, as directed by the Owner, to observe social distancing restrictions and COVID-19 
building access procedures. 

1.5 CONTRACT MODIFICATION PROCEDURES 

A. Engineer/Technology Designer’s Supplemental Instructions:  After award of Contract, the 
Engineer/Technology Designer has the authority to order minor changes in the Work, not involving 
adjustments in the contract sum or extension of the contract time and not inconsistent with the intent of the 
contract Documents. 

B. Construction Change Directive (CCD):  A written order prepared by the Engineer/Technology Designer 
and signed by the Owner and Architect, directing a change in the Work prior to agreement on adjustment, 
if any, in the Contract sum or contract time or both. 

1. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 
in the Work within the general scope of the Contract consisting of additions, deletions, or other 
revisions, the construct Sum and Contract Time being adjusted accordingly. 

C. Bulletins:  After award of Contract, the Contractor as required shall quote changes in the work described in 
Bulletins or otherwise.  Bulletins are a request by the Owner for pricing for work not included in the original 
contract.  Bulletins are not authorization to proceed with the quoted work. 

D. Except as otherwise specifically mentioned, the general character of the work covered by these Bulletins 
shall be the same as originally specified for the project and all incidental items required in connection with 
the work hereinafter described shall be included even though not specifically mentioned.  Where an item is 
mentioned with no additional specifications given, reference is to be made to the original specifications.  All 
applicable parts of the original specifications shall apply. 

E. Submit detailed itemized quotations for each item of work described, stating fully the amounts for additions 
and deductions. 

F. Quotations should be received by the Technology Designer/Engineer within one (1) week of issuance of 
the Bulletin. 

G. Bulletins accepted by the Owner will be issued as a change order to the original contract.  An executed 
change order is authorization for the Contractor to proceed with and bill for the quoted work as defined on 
the bulletin. 
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1.6 PAYMENT PROCEDURES 

A. All billing for services and equipment MUST occur on or after July 1, 2026, to comply with the E-rate 2026-
2027 years. 

B. Schedule of Values:  Submit the Schedule of Values as a preliminary Application for Payment to the 
Technology Designer/Engineer at least 7 days before submittal of the initial Application for Payment. 

1. Format and Content:  Use AIA Documents G702 and G703. 

a. Provide a breakdown of the Contract Sum building by building in sufficient detail to facilitate 
continued evaluation of Applications for Payment and progress reports.  Break principal 
subcontract amounts down into several line items.  Coordinate breakdown with the District, 
the District’s Technology Consultant and the District’s E-rate Consultant.  Include % of E-
Rate eligibility for each line item. 

b. Round amounts off to the nearest whole dollar; the total shall equal the Contract Sum. 
c. Where an Application for Payment may include materials or equipment, purchased or 

fabricated and stored, but not yet installed, provide separate line items on the Schedule of 
Values for initial cost of the materials, for each subsequent stage of completion, and for total 
installed value of that part of the Work. 

d. Margins of Cost:  Show line items for indirect costs, and margins on actual costs, only to the 
extent that such items will be listed individually in Applications for Payment.  Each item in 
the Schedule of Values and Applications for Payment shall be complete including its total 
cost and proportionate share of general overhead and profit margin. 

1) At the Contractor's option, temporary facilities and other major cost items that are not 
direct cost of actual work-in-place may be shown as separate line items in the 
Schedule of Values or distributed as general overhead expense. 

C. Each Application for Payment shall be consistent with previous applications and payments as certified by 
the Technology Designer/Engineer and paid for by the Owner. 

1. The Application for Payment at time of Substantial Completion and the final Application for 
Payment involve additional requirements. 

D. Payment Application Times:  Should E-rate funding be denied prior to July 1, 2027, the following 
procedure will prevail.  The date for each progress payment submission is the 10th day of each month.  
The period of construction Work covered by each Application for Payment is the period ending 10 days 
prior to the date for each progress payment and starting the day following the end of the preceding period. 

E. Application Preparation:  Complete every entry on the form, including notarization and execution by person 
authorized to sign legal documents on behalf of the Contractor.  Incomplete applications will be returned 
without action. 

1. Include amounts of Change Orders and Construction Change Directives issued prior to the last day 
of the construction period covered by the application. 

F. Transmittal:  Submit 3 executed copies of each Application for Payment to the Technology 
Designer/Engineer.  One copy shall be complete, including waivers of lien and similar attachments, when 
required. 

1. Transmit each copy with a transmittal form listing attachments, and recording appropriate 
information related to the application in a manner acceptable to the Technology Designer/Engineer. 
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G. Waivers of Mechanics Lien:  With each Application for Payment, submit waivers of mechanics lien from 
every entity who may lawfully be entitled to file a mechanics lien arising out of the Contract, and related to 
the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested, before deduction for retainage, on each 
item. 

2. Where an application shows completion of an item, submit final or full waivers. 
3. Owner reserves the right to designate which entities involved in the Work must submit waivers. 

H. Michigan Sworn Statement of Contractor:  With each Application for Payment, submit a Sworn Statement 
listing all subcontractors, supplier, individuals and companies who have provided improvements, materials 
or labor toward the project including an accounting of all monies due to those parties. 

1. For each party listed, show the name of the individual or company, the contracted price, amount 
previously paid, amount currently owed with this payment application and the balance to complete. 

I. Application for Payment at Substantial Completion:  Actions and submittals that shall proceed or coincide 
with this application include: 

1. Warranties (guarantees) and maintenance agreements. 
2. Test/adjust/balance reports. 
3. Use, operation and maintenance instructions. 
4. Final cleaning. 
5. Application for reduction of retainage, and consent of surety. 
6. Punch list of incomplete Work, recognized as exceptions to Certificate of Substantial Completion. 

J. Final Payment Application:  Actions and submittals that shall precede or coincide with this application 
include: 

1. Completion of Project closeout requirements. 
2. Completion of items specified for completion after Substantial Completion. 
3. Transmittal of required Project record documents to Technology Designer/Engineer and Owner. 
4. Proof that taxes, fees and similar obligations have been paid. 
5. Removal of surplus materials, rubbish and similar elements. 
6. Delivery of spare parts. 

1.7 PROJECT MANAGEMENT AND COORDINATION 

A. Coordination:  Coordinate construction operations included in various Sections of the Specifications to 
ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, 
included in different Sections that depend on each other for proper installation, connection and operation. 

B. Project Kick-off Meeting: 

1. Technology Designer/Engineer will schedule a virtual project kick-off meeting after execution of the 
Agreement and prior to commencement of construction to review responsibilities and personnel 
assignments. 

2. Attendees:  The Owner, the Technology Designer/Engineer, the Contractor and its Project 
Manager, major subcontractors, manufacturers, suppliers and other concerned parties shall each 
be represented at the conference. 

3. Agenda:  Discuss items of significance that could affect progress including such topics as: 

a. Tentative construction schedule 
b. Critical Work sequencing 
c. Designation of responsible personnel 
d. Procedures for processing field decisions and Change Orders 
e. Procedures for processing Applications for Payment 
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f. Distribution of Contract Documents 
g. Preparation of record documents 
h. Use of the premises 
i. Office, Work and storage areas 
j. Equipment deliveries and priorities 
k. Safety procedures 
l. First aid 
m. Security 
n. Housekeeping 
o. Working hours 

C. Progress Meeting: 

1. Progress meetings with the Contractor will be held online on a weekly basis by the Technology 
Designer/Engineer and Owner.  The Minutes of these meetings will be recorded by the Technology 
Designer/Engineer and copies sent to all interested parties.  The dates of progress will be 
coordinated with preparation of payment request. 

2. Agenda:  Review and correct or approve minutes of the previous progress meeting.  Include topics 
for discussion as appropriate to the current status of the Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine 
where each activity is in relation to the Contractor's Construction Schedule, whether on time 
or ahead or behind schedule.  Determine how construction that is behind schedule will be 
expedited; secure commitments from parties involved to do so.  Discuss whether schedule 
revisions are required to ensure that current and subsequent activities will be completed 
within the Contract Time. 

b. Review including such items as: 

1) Interface requirements 
2) Time 
3) Sequences 
4) Equipment deliveries 
5) Access 
6) Site utilization 
7) Hours of Work 
8) Hazards and risks 
9) Housekeeping 
10) Quality and Work standards 
11) Change orders 
12) Documentation of information for payment requests 

1.8 PROJECT PROGRESS DOCUMENTATION 

A. Project Schedule:  Submit a comprehensive, fully developed, construction/installation schedule. 

1. Submit schedule within two (2) weeks after award of Contract.  Base schedule on the Times of 
Completion specified for the Project. 

2. Update project schedule monthly after project progress meetings, to reflect actual installation 
progress and activities. 

3. Indicate each significant construction activity separately. 
4. Time Frame:  Extend schedule from date established for commencement of the Work to date of 

final completion. 
5. Activities:  Treat each building or separate area as a separate activity for each principal element of 

the Work.  Comply with the following: 

a. Procurement Activities:  Include procurement activities for long lead items.   
b. Start-Up and Testing Time:  Include time for start-up and testing. 
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c. Substantial Completion:  Indicate completion in advance of date of substantial completion; 
allow time for Technology Designer/Engineer inspection and punchlist. 

6. Constraints:  Include constraints and work restrictions. 

a. Phasing:  Arrange list of activities on schedule by phase. 
b. Work by Owner:  Indicate a separate activity for each portion of Work performed by Owner. 
c. Work Restrictions:  Show effect on the schedule of limitations of continued occupancies, 

uninterruptible services and use of premises restrictions. 
d. Work Stages:  Indicate important stages of installation for each major portion of the Work. 

7. Milestones:  Include milestones such as Notice to Proceed, Substantial Completion and Final 
Completion. 

1.9 REFERENCES 

A. Specifications & Drawings To be Cooperative: 

1. These Specifications and accompanying Drawings are intended to describe and provide for 
finished work.  They are intended to be cooperative and what is called for by either shall be as 
binding as if called for by both.  The Drawings accompanying the Specifications are intended to 
show the general design and arrangement of the installation and in some cases are more or less 
diagrammatic.  They are not intended to serve as shop drawings nor are they to be scaled for 
dimensions or exact locations of equipment. 

2. It is the intent of the Drawings and Specifications to provide for a complete and satisfactory 
installation.  The Contractor shall furnish Labor and/or materials neither shown nor specified but 
obviously necessary for the completion of the proper functioning of the systems. 

3. Drawings pertaining to this specification shall be considered as a part of said specification and shall 
be a part of the bid documents. 

4. The following sections specifically list the acceptable equipment types and items for this project.  
Where quantities are not noted, they may be obtained from the Drawings.  In the event of a 
discrepancy between the Specifications and the Drawings, the greater quantity or better quality 
shall be furnished. 

B. Specification Format and Content Explanation: 

1. Specification Format:  These Specifications are organized into Divisions and Sections based on the 
Construction Specifications Institute's 49 Division format and MASTER FORMAT 2012 numbering 
system. 

2. Words, which have well known technical or construction industry meanings are used in the 
Contract Documents in accordance with such, recognized meanings. 

3. Abbreviated Language:  In the interest of brevity, the Contract Documents frequently omit 
modifying words such as “all” and “any” and articles such as “the” and “an” but the fact that a 
modifier or an article is absent from a statement and appears in another is not intended to affect the 
interpretation of either statement. 

4. Trades:  Use of titles such as "carpentry" is not intended to imply that certain construction activities 
must be performed by accredited or unionized individuals of a corresponding generic name, such 
as "carpenter."  It also does not imply that requirements specified apply exclusively to 
tradespersons of the corresponding generic name. 

C. Definitions: 

1. Contract Documents:  Contract documents consist of the Agreement between Owner and 
Contractor, Conditions of the Contract, Drawings, Specifications, Addenda issued prior to execution 
of the Contract, and modifications issued after execution of the Contract.  A modification is (1) a 
written amendment to the contract signed by both parties, (2) a change Order, (3) a construction 
Change Directive or (4) a written order for a minor change in the Work issued by the Architect 
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(Architect’s supplemental Instructions).  Contract Documents also includes bidding requirements or 
portions of Addenda relating to bidding requirements. 

a. The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the work by the contractor.  The Contract Documents are 
complementary, and what is required by one shall be  as binding as if required by all; 
performance by the contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the 
indicated results. 

2. Indicated:  Refers to graphic representations, notes or schedules on the Drawings, or other 
Paragraphs or Schedules in Specifications, and similar requirements in Contract Documents.  
Where terms such as "shown", "noted", "scheduled", and "specified" are used, it is to help locate 
the reference; no limitation on location is intended except as specifically noted. 

3. Directed:  Terms such as "directed", "requested", "authorized", "selected", "approved", "required", 
and "permitted" mean "directed by the Architect", "requested by the Architect", and similar phrases.  
However, no implied meaning shall be interpreted to extend the Architect's responsibility into the 
Contractor's area of construction supervision. 

4. Approve:  The term "approved", where used in conjunction with the Architect's action on the 
contractor's applications and requests, is limited to the duties and responsibilities of the Architect as 
stated in General and Supplementary Conditions.  Such approval shall not release the Contractor 
from responsibility to fulfill Contract requirements unless otherwise provided in the Contract 
Documents. 

5. Regulation:  The term "Regulations" includes laws, ordinances, statutes, and lawful orders issued 
by authorities having jurisdiction, as well as rules, conventions, and agreements within the 
construction industry that control performance of the Work, whether lawfully imposed by authorities 
having jurisdiction or not. 

6. Furnish:  The term "furnish" is used to mean "supply and deliver to the Project site, ready for 
unloading, unpacking, assembly, installation, and similar operations." 

7. Install:  The term "install" is used to describe operations at project site including the actual 
"unloading, unpacking, assembly, erection, placing, anchoring, applying, working to dimension, 
finishing, curing, protecting, cleaning, and similar operations." 

8. Provide:  The term "provide" means "to furnish and install, complete and ready for the intended 
use." 

9. Installer:  An "Installer" is the Contractor engaged by the Contractor, either as an employee, 
subcontractor, or sub-subcontractor for performance of a particular construction activity, including 
installation, erection, application, and similar operations.  Installers are required to be experienced 
in the operations they are engaged to perform. 

10. Project Site:  Is the space available to the Contractor for performance of construction activities, 
either exclusively or in conjunction with others performing other construction activities as part of the 
Project.  The extent of the Project Site is shown on the Drawings and may or may not be identical 
with the description of the land upon which the Project is to be built. 

11. Testing Laboratories:  A "testing laboratory" is an independent entity engaged to perform specific 
inspections or tests, either at the Project Site or elsewhere, and to report on and, if required, to 
interpret results of those inspections or tests. 

D. Standards of Industry:  Reference to standards, codes, and recommendations shall be the latest edition of 
such publications adopted and published at date of bids.  Work shall be installed according to the following 
industry standards when applicable: 

1. UL - Underwriter's Laboratories, Inc. 
2. ASA - American Standard Association 
3. ASHRAE - American Society of Heating, Refrigeration and Air Conditioning Engineers 
4. ASME - American Society of Mechanical Engineers 
5. ASTM - American Society for Testing and Materials 
6. Any local state or national plumbing and building codes having jurisdiction. 
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1.10 TEMPORARY FACILITIES AND CONTROLS 

A. Temporary Toilets: 

1. The Owner will allow the use of designated toilet facilities for use by all workers employed on the 
project.  Keep the facilities clean and in sanitary condition at all times.  In educational facilities, use 
of student toilet facilities is prohibited. 

B. Temporary Parking:  Park in designated spaces only. 

1. Do not park vehicles on sidewalks or lawn areas surrounding the building unless written approval is 
received from the Owner. 

2. Loading and unloading shall be done only at designated areas.  Coordinate with Owner. 

a. No vehicles shall be left unattended for more than 30 minutes and no vehicle will be 
permitted to be left in the loading dock overnight. 

C. Contractor Employee Identification:  All persons working on-site are required to have and wear an 
identification badge at all times.  Badges will be provided by the Owner at no charge and must be returned 
to the Owner.  Additional badges to replace lost badges will be charged at the Owner’s standard 
rate/charge. 

1.11 EXECUTION REQUIREMENT 

A. Existing Conditions: The existence and location of underground and other utilities and construction 
indicated as existing are not guaranteed. Before beginning sitework, investigate and verify the existence 
and location of underground utilities, mechanical and electrical systems, and other construction affecting 
the Work. 

B. Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance and ease 

of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 

C. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

D. Install products at the time and under conditions that will ensure the best possible results. Maintain 
conditions required for product performance until Substantial Completion. 

E. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in 
excess of that expected during normal conditions of occupancy. 

F. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size and 
number to securely anchor each component in place, accurately located and aligned with other portions of 
the Work. Where size and type of attachments are not indicated, verify size and type required for load 
conditions. 

1. Mounting Heights: Where mounting heights are not indicated, mount components at heights 
directed by Engineer/Technology Designer. 

G. Hazardous Materials: Use products, cleaners, and installation materials that are not considered 
hazardous. 
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1.12 PROGRESS CLEANING 

A. Waste Material Removal and Cleaning:  Remove and properly dispose of, on a daily basis all waste 
materials and debris resulting from the Work.  The Owner’s dumpsters and trash receptacles shall not be 
used.  The Project and adjacent grounds shall be kept free of accumulations of rubbish. 

1. Construction debris shall not be stored overnight, nor shall it be left in common corridors.  Keep 
debris confined to work areas only until such time as it is being removed. 

2. No burning of waste materials will be permitted on the premises. 
3. Provide general “broom cleaning” of the site at the completion of the project. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper 
execution of the Work. 

1. Remove liquid spills promptly. 
2. Do not wash waste materials down sewers or into waterways 
3. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work 

area, as appropriate. 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of 
manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If 
specific cleaning materials are not recommended, use cleaning materials that are not hazardous to health 
or property and that will not damage exposed surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 01 0000 
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SECTION 27 0015 - TECHNOLOGY GENERAL REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Bidding Documents and the Contract, including the Division 01 
Specification Section, apply to work of this Section. 

1.2 SUMMARY 

A. This Section includes general administrative and procedural requirements for technology installations.  The 
following administrative and procedural requirements are included in this Section to expand the 
requirements specified in the Division 01 section. 

1. Work Restrictions 
2. Job Conditions 
3. Quality Assurance 
4. Delivery, Storage and Handling 
5. Guarantee Service and Training 
6. Project Record Documents 

B. This Section includes basic requirements for materials and installations for technology work, including but 
not limited to: 

1. Cutting, patching and painting 
2. Anchors and fasteners 
3. Access doors 
4. Sealing of openings 
5. Sleeves 
6. Expansion fittings 
7. Grounding procedures 
8. Coordination with other trades 
9. Installation of user accounts 

1.3 WORK RESTRICTIONS 

A. Design Requirements:  Furnish all labor, materials, equipment, technical supervision, and incidental 
services required to complete, test and leave ready for operation the technology systems as specified and 
as indicated on Drawings. 

B. Performance Requirements:  Perform all work in a first class and workmanlike manner, in accordance with 
the latest accepted standards and practices for the Trades involved. 

1. All equipment of the same or similar systems shall be by the same manufacturer. 
2. All equipment shall be new, of modern design, and current standard production of the 

manufacturer. 

C. Substitutions:  Base Bid must be in accordance with materials or products specified.  Any exceptions to 
this must be approved in writing by the Technology Designer ten (10) days or more prior to bidding. 

1.4 JOB CONDITIONS 

A. Verify conditions at the job site prior to installation. 
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B. It is the responsibility of the installing contractor to provide any and all types of specialty equipment 
needed to provide a complete installation of the equipment and systems specified (i.e. lift, scaffolding, 
extension ladders, boom trucks). 

C. Keep the job adequately staffed at all times.  Unless illness, loss of personnel or other circumstances 
beyond the control of the contractor, maintain the same individual in charge throughout. 

D. Cooperate with all appropriate parties in order to achieve well-coordinated progress with the overall 
construction completion schedule and satisfactory final results. 

E. Watch for conflicts with work of other contractors on the job and execute, without claim for extra payment, 
moderate moves or changes as are necessary to accommodate other equipment or to preserve symmetry 
and aesthetically pleasing appearance. 

F. Immediately report to the Engineer/Technology Designer any design or installation irregularities, so that 
appropriate action may be taken. 

1.5 QUALITY ASSURANCE 

A. Regulatory Requirements: 

1. All materials shall be new and the system shall be registered under the most current applicable 
rulings of the Federal Communications Commission (FCC).  All components and installations shall 
bear an Underwriters' Laboratories (UL) listing. 

2. Ordinances and Codes:  Perform all work in accordance with applicable Federal, State and local 
ordinances and regulations and in accordance with the Rules, Regulations and Accepted Practices 
of the following Agencies: 

a. ANSI American National Standards Institute 
b. ASTM American Society for Testing and Materials 
c. BICSI Building Industry Consulting Service International 
d. CSA Canadian Standards Association 
e. EIA Electronics Industries Association 
f. ETL Intertek Testing Services (ETL Testing Laboratories) 
g. FCC Federal Communications Commission 
h. ICEA Insulated Cable Engineers Association 
i. IEEE Institute of Electrical and Electronics Engineers 
j. ISO International Organization for Standardization 
k. NEC National Electrical Code 
l. NEMA National Electrical Manufacturer's Association 
m. NFPA National Fire Protection Association. 
n. TIA Telecommunications Industry Association 
o. UL Underwriters Laboratories, Inc. 
p. VESA Video Electronics Standards Association 

3. Notify the Engineer/Technology Designer before submitting this proposal should any changes in 
Drawings or Specifications be required to conform to the above codes, rules or regulations.  After 
entering into Contract, make all changes required to conform to above ordinances, rules and 
regulations without additional expense to the Owner. 

4. The code or standard establishing the more stringent requirement shall be followed where areas of 
conflict occur between codes and standards or between codes and standards and specifications. 

5. Barrier-Free Regulations:  All materials and installations shall comply with the requirements of the 
State of Michigan Handicapped Barrier-Free Regulations and with the Americans with Disabilities 
Act (ADA). 

6. Comply with federal, state and local labor regulations and applicable union regulations. 
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B. Equipment Manufacturer Qualifications: The equipment shall be built and tested by a manufacturer who 
has regularly engaged in the production of said equipment for a minimum of five (5) years to assure one 
source of supply and responsibility. 

C. Equipment Supplier Qualifications: The supplier of the equipment shall maintain permanent service 
facilities geographically located within a reasonable distance of the installation in order to provide the 
support and service specified in paragraph “GUARANTEE, SERVICE AND TRAINING”.  The supplier of 
the equipment shall be able to design, program and support the equipment and have experience on the 
design and installation of projects of this size or larger and certify they have no less than five (5) years of 
continuous experience in this area.  The facilities shall include a permanent source of factory-trained 
service technicians on 24-hour call experienced in servicing this type of equipment and shall provide 
warranty and routine maintenance service to afford the Owner maximum coverage.  They shall also 
provide a central source of support to warranty immediate answers to Owner's problems resulting from 
misunderstanding of the operation of the equipment. 

D. Equipment Installer Qualifications:  The installation of the equipment shall be performed by fully qualified 
personnel, having had experience on the installation of this type and able to certify that they have had no 
less than three (3) years of continuous experience in this area and have made installation similar to this 
and of this size or larger. 

E. Project Management Qualifications:  The Contractor Project Manager shall be PMP certified or shall have 
a minimum of three (3) years of project management experience.  Contractor shall provide a resume for all 
staff assigned to these positions. 

F. Sequencing and Scheduling:  Sequence and schedule work so as to avoid interference with the work of 
other Trades and the Owner’s operating environment.  Be responsible for removing and relocating any 
work, which in the opinion of the Owner's Representatives causes interference. 

G. Parts listed shall be complete, accurate part/model numbers and equipment furnished shall conform to 
manufacturer's specifications. 

H. All materials shall be new and shall conform to applicable provisions of Underwriters Laboratories and the 
American Standards Association. 

1.6 DELIVERY, STORAGE AND HANDLING 

A. Store technology equipment, at the vendor's location, as recommended in manufacturer's written 
instructions and in manufacturer's sealed protective packages until time of installation. 

B. If spare parts are specified, store spare parts at the vendor’s location, as recommended in manufacturer’s 
written instructions and in manufacturer’s sealed protective packages.  Deliver spare parts as part of the 
project close-out procedure. 

C. Protect technology equipment from damage and theft. 

1.7 GUARANTEE, SERVICE AND TRAINING 

A. General: 

1. Warranty:  All products shall be warranted to be free from defects in material and workmanship 
upon installation.   

2. The warranty shall begin on the date of acceptance.  The date of acceptance shall be defined as 
the date the Certificate of Substantial Completion is signed by the Technology Designer/Engineer 
and the Owner. 

3. The Contractor shall register all equipment in the name of the Owner and activate all warranties 
upon Owner acceptance as required by the equipment manufacturer. 
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4. Provide to the Owner direct access to all equipment manufacturers’ technical support structures for 
hardware and software support.  All equipment shall have direct manufacturer support for the 
duration of the warranty period. 

5. All services shall be provided on-site at the Owner’s facilities. 
6. As part of the project closeout documentation, provide proof of warranty showing the Owner as the 

warranty holder.  Documentation shall list warranty terms and Owner contact information including 
shipping address and phone contact information. 

B. Structured Cabling Systems: 

1. The network cabling and related components, upon completion, will be warranted by the 
manufacturer. The warranty for this wiring system shall be provided as follows: 

a. A minimum fifteen (15) year Warranty shall ensure against product defects, that all 
approved cabling components exceed the specifications of TIA 568-C.2, TIA 568-C.3 and 
ISO/IEC IS 11801. The warranty shall apply to all passive network cabling components. 

b. A minimum fifteen (15) year Product Warranty shall cover the replacement or repair of 
defective product(s) including travel and labor for the replacement or repair of such 
defective product(s) for a minimum of fifteen (15) year period. 

c. A minimum (15) year Application Assurance shall cover the failure of the wiring system to 
support the application which it was designed to support, as well as additional application(s) 
introduced in the future by recognized standards or user forums that use the TIA/EIA 568-C 
or ISO/IEC IS 11801 component and link/channel specifications for cabling, for a twenty (20) 
year period. 

1.8 PROJECT RECORD DOCUMENTS - GENERAL 

A. Upon project close-out, provide the following: 

1. Hard and electronic copies of the system configuration. 
2. Spare parts, if specified in the technology sections. 
3. Operating manuals and original installation media for all hardware, software and components 

installed under this contract. 
4. Warranty, support and licensing documentation organized in a 3-ring binder including a table of 

contents.  A document from the manufacturer that specifies that the warranty begins at the time of 
substantial completion as specified for all equipment included in this bid. 

5. Refer to technology sections for additional requirements. 

1.9 PRODUCTS - GENERAL 

A. During the installation, make provisions for all equipment included in the Base Bid and any alternates, 
whether taken or not, so that items which are to be provided as alternates may be added to the system 
without rewiring or additional construction. 

B. All miscellaneous equipment required for a complete, professional installation shall be included in the Base 
Bid.  No allowances for any additional equipment, cabling, or miscellaneous will be considered unless 
specifically excluded from the base bid. 

C. Time shall be allocated in the job for the purposes of training Owner’s personnel in the proper use and 
maintenance of the provided equipment. 

D. No exposed cabling shall be permitted in the wiring of any functions of the provided system.  All cable shall 
be housed in appropriate raceways suitable and designed for such purposes. 

E. All work materials shall be removed at the end of the workday and the work area left in the same condition 
as found. 
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F. For educational facilities, while classes are in session, work shall be performed after normal school hours 
or during periods in which the building is not occupied by students (i.e. construction period, holiday breaks, 
half days, etc.).  Adherence to a schedule of working hours, which is agreeable with the Owner, will be 
required. 

1.10 CUTTING, PATCHING AND PAINTING 

A. Direct miscellaneous cutting and patching of the existing building construction for the installation of the 
Technology Work. 

B. The cutting of holes through the building construction shall only be done by the use of abrasive saws and 
rotary coring machines.  The use of hammer and drill points will not be permitted.  The openings shall not 
be cut larger than necessary for the installation of the technology work.  Openings shall then be grouted in. 

C. The drilling or punching of structural members, such as holes through beams or columns, shall not be 
done without the specific permission of the Technology Designer/Engineer. 

D. Cutting of holes through floors and walls shall be done only at such locations as may be directed by the 
Technology Designer/Engineer. 

E. Where equipment is removed or a wall is otherwise left in an unfinished or damaged state, Contractor shall 
patch and make ready for paint. 

F. Cooperate with the other Contractors so that all cutting and repairing in any given area will be done 
simultaneously. 

1.11 ANCHORS AND FASTENERS 

A. The Contractor shall provide and install anchors, fasteners and supports in accordance with 
manufacturer’s instructions and NECA “Standard of Installation”. 

B. Anchors and fasteners: 

1. Concrete Structural Elements: Use expansion anchors. 
2. Steel Structural Elements: Use beam clamps. 
3. Concrete Surfaces: Use expansion anchors. 
4. Hollow Masonry, Plaster and Gypsum Board Partitions: Use hollow wall fasteners. 
5. Solid Masonry Walls: Use expansion anchors. 
6. Sheet Metal: Use sheet metal screws. 
7. Wood Elements: Use wood screws. 

C. The Contractor shall not fasten supports to pipes, ducts, mechanical equipment or conduit. 

D. The Contractor shall obtain permission from the Owner or Technology Designer/Engineer before drilling or 
cutting structural members. 

E. Roof or roof deck shall not be penetrated with any type of fastener. 

1.12 SEALING OF OPENINGS 

A. Seal openings around technology materials where floors, fire rated walls (both sides of wall) and smoke 
barriers are penetrated.  (Fiberglass is not acceptable.)  Fire and/or smoke barriers shall be UL Listed fire 
and smoke stop fittings and shall have fire rating equal to or greater than the penetrated barrier. 

1.13 SLEEVES 
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A. Provide conduit sleeves where conduits and/or low-voltage cables pass through concrete floors, walls, 
beams and ceilings. 

B. Sleeves shall be galvanized rigid steel conduit.  Do not use aluminum conduit.  Where specific sizes are 
not indicated on the Drawings, sleeves shall be sized to provide one-half (1/2) inch clearance around the 
outside surface of the item for which they were installed.  They shall be cut flush with wall surfaces, and 
shall extend one inch, or as directed through floor.  Sleeves shall be packed with approved 
non-combustible packing material and sealed with sealant to prevent passage of air, liquid or fumes from 
one area to another. The filler and sealant materials used shall be rated at least equal in fire resistance to 
the construction material being penetrated. Floor sleeves shall be sealed between floor and sleeve with 
concrete grout.   

1.14 EXPANSION FITTINGS 

A. Provide expansion fittings in all conduits that cross building expansion joints, both in concrete slabs and 
where exposed. 

1.15 GROUNDING PROCEDURES 

A. Communication bonding and grounding shall be in accordance with the NEC and NFPA.  Horizontal 
cables shall be grounded in compliance with ANSI/NFPA 70 and local requirements and practices.  
Horizontal equipment includes cross connect frames, patch panels and racks, active telecommunication 
equipment and test apparatus and equipment. When required by local code, provide a 
Telecommunications Bonding Backbone utilizing a #6-AWG or larger bonding conductor that provides 
direct bonding between equipment rooms and telecommunications closets. This is part of the grounding 
and bonding infrastructure (part of the telecommunications pathways and spaces in the building structure), 
and is independent of equipment or cable. 

B. In order to minimize problems resulting from improper grounding, and to achieve maximum signal-to-noise 
ratios, the following grounding procedures shall be adhered to: 

1. Under no circumstances shall the racks contact the conduit raceway system, the steel structure of 
the building, or ventilation ducts. 

2. Under no conditions shall the AC neutral conductor, at any location, be used for a system ground. 

C. There shall be no deviations from the above unless specifically required by the manufacturer of the 
equipment or when necessary to minimize crosstalk and to maximize signal-to-noise ratios. 

D. If a different installation practice is desired by the Installing Contractor in regards to the signal grounding, 
the Installing Contractor may submit alternate grounding methods to the Consultant for approval.  Installing 
contractor shall bear all responsibility for any deviations from the above stated grounding procedure, even 
if allowed by the Consultant, Owner, or Technology Designer/Engineer. 

1.16 COORDINATION WITH OTHER TRADES 

A. Install Work so as to avoid interferences with the Work of other trades.  Be responsible for removing and 
relocating any work, which, in the opinion of the Owner’s Representative, causes interferences. 

B. Should construction conditions prevent the installation of technology equipment at locations shown on the 
drawings, minor deviations may be permitted and shall be as directed by the Technology 
Designer/Engineer and shall be made without additional cost to Owner. 

C. The Technology Trades will be responsible for all damage to other Work caused by their Work or through 
the neglect of their workers. 

1. All patching and repairing of any such damaged Work shall be performed by the trades that 
installed the Work, but the cost shall be paid by the Technology Trades. 
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D. The District has hired a Construction Manager (CM) to manage all construction trades.  Coordinate your 
construction with the District’s CM.  Attend CM-lead meetings as requested. 

1.17 INSTALLATION USER ACCOUNTS 

A. The Contractor shall provide evidence that all installation and temporary passwords and accounts have 
been disabled and removed at the conclusion of the Project. 

END OF SECTION 27 0015 
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SECTION 27 1000 – STRUCTURED CABLING SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including the Division 01 specification section, apply to 
work of this Section. 

B. Section 27 0015 “Technology General Requirements”. 

1.2 SUMMARY  

A. This Specification, in conjunction with the Drawings, establishes the requirements necessary to achieve 
the intended performance and function of the Structured Cabling Systems (SCS). 

B. The SCS consists of information processing, and/or information delivery and distribution equipment 
integrated together to form a cohesive integrated data system. 

C. Provide as part of the bid proposal a complete bill of materials, including catalog cut sheets and equipment 
configuration for the data system. 

D. The SCS shall be comprised of new and existing equipment that is of modern design, and current standard 
production of the manufacturer. 

E. Verify dimensions and conditions at the job site prior to installation, and perform installation in accordance 
with these Specifications, Manufacturers recommendations and the latest edition or revision of all 
applicable codes and standards. 

F. Furnish and install a SCS system incorporating the hardware, equipment, Ethernet LAN, and appropriate 
testing equipment to perform testing as hereinafter described. 

G. Provide any additional items, not specifically mentioned herein, necessary to meet system requirements as 
specified, without claim for additional payment. 

1.3 SYSTEM DESCRIPTION 

A. This contract consists of providing Category 6 to network drop locations and IDF closets where indicated 
on the Drawings. 

B. Provide labor, material, equipment, terminations, and accessories necessary for a complete new and 
operational communications copper horizontal cabling system as indicated on the Drawings and specified 
herein. The contractor shall furnish the equipment, accessories and necessary material as described 
herein. 

C. Provide and install a separate pathway for the new Category 6 cabling infrastructure. 

D. Provide wide base cable support that meets UL, NEC, and TIA/EIA requirements for the structured cabling 
system. 

E. The support system shall attach to the building structural elements, do not fasten directly to the roof deck. 

F. Cabling infrastructure shall be supported by cable supports that meet BICSI, EIA, TIA requirements and 
must be provided by the cabling contractors unless otherwise noted.  (NO cable shall be allowed to be 
supported at or on ceiling grid, ceiling supports, mechanical or electrical piping, HVAC ductwork, etc.). 
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G. The supports shall be made of fire retardant and low smoke emission products, which meet UL 2034 
requirements for air plenum spaces.   

H. Minimum clearances from sources of EMI and RFI must be adhered to as specified in TIA/EIA-568B, 
TIA/EIA-569 and the latest version of the BICSI TDMM. 

1.4 QUALITY ASSURANCE 

A. Communications cabling system components and equipment shall be listed by Underwriters Laboratories, 
Inc. for Computer use, and the components shall bear the UL label.   

B. The system shall be installed in accordance with requirements set by ANSI/NFPA-70 National Electric 
Code. 

C. All equipment shall comply with the latest ANSI/TIA 607-B grounding and bonding standards. 

D. All equipment and installation practices shall comply with latest BICSI (TDMM) standards. 

E. All equipment shall comply with the latest ANSI/TIA/EIA-568, 569, 60, 607, and 862 standards, as 
applicable.  

F. Cables shall be installed in accordance with ANSI/EIA/TIA and BISCI standards. 

G. Provide labeling per ANSI/EIA/TIA-606 requirement and in accordance with the Owner and the 
Technology Consultant. 

H. All cabling shall be tested in accordance with the ANSI/TIA/EIA-568-B2 standards with the required testing 
equipment. 

1.5 WARRANTY 

A. Refer to Specification Section 27 0015, Article 1.7 “GUARANTEE, SERVICE AND TRAINING” for warranty 
requirements. 

1.6 SPECIAL EQUIPMENT INSTALLER QUALIFICATIONS 

A. This contractor must meet one of the two (2) following special criteria: 

1. Demonstrate that at least 30 percent of installation personnel are BICSI Registered 
Telecommunications Installers. Of that number, at least 15 percent shall be registered at the 
Technician Level, at least 40 percent shall be registered at the Installer Level 2, Installer Level 2, 
Copper or Installer Level 2, Optical Fiber, and the balance shall be registered at the Installer Level 
1. 

 
OR 

 
2. Demonstrate that all work will be performed by fully qualified personnel having had experience on 

the installation of this type of system and able to certify that the primary on-site field foreman has 
no less than fifteen (15) years of continuous experience in this area and have made installations 
similar to this and of this size or larger.  Additionally, 30 percent of installation personnel shall have 
an average of no less than ten (10) years of continuous experience in this area and have made 
installations similar to this and of this size or larger. 

B. This contractor must include references of similar jobs.  Final determination of equipment installer 
qualifications shall be the decision of the owner and may include inspections of recent work. 
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1.7 SPARE PARTS  

A. None. 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. Description of System: 

1. The SCS shall include providing complete operational and tested data wiring to support the network 
communications needs.  The SCS will consist of providing new equipment as they pertain to the 
following principle features: 

a. Category 6 Horizontal cabling 
b. Category 6 patch cables 
c. Media outlets and connectors 
d. Cable termination equipment 
e. Testing 
f. Documentation 

2. Design, manufacture, test, and install telecommunications cabling networks per manufacturer’s 
requirements and in accordance with NFPA-70 (2011 edition of the National Electrical Code®), 
IEEE C2 2007 (NESC 2007), state codes, local codes, requirements of authorities having 
jurisdiction, and particularly the following standards: 

a. ANSI/TIA/EIA Standards 

1) TIA-568-C.0 –Generic Telecommunications Cabling for Customer Premises 
2) ANSI/TIA/EIA-568-C.1 -- Commercial Building Telecommunications Cabling 

Standard, Part 1: General Requirements 
3) ANSI/TIA/EIA-568-C.2 -- Commercial Building Telecommunications Cabling 

Standard, Part 2: Balanced Twisted Pair Cabling Components 
4) ANSI/TIA/EIA-568-C.3 -- Optical Fiber Cabling Components Standard 
5) TIA-569-B -- Commercial Building Standard for Telecommunications Pathways and 

Spaces 
6) TIA/EIA-606(A) -- The Administration Standard for the telecommunications 

Infrastructure of Commercial Buildings 
7) J-STD-607(A) -- Commercial Building Grounding and Bonding Requirements for 

Telecommunications 
8) TIA-526-14A –OFSTP-14 Optical Power Loss Measurements of Installed Multimode 

Fiber Cable Plant 
9) TIA TSB-140 Additional Guidelines for Field Testing Length, Loss  and Polarity of 

Optical Fiber Cabling Systems 

3. Install cabling in accordance with the most recent edition of BICSI® publications: 

a. BICSI -- Telecommunications Distribution Methods Manual 
b. BICSI – Installation Transport Systems Information Manual 
c. BICSI - Electronic Safety and Security Design Reference Manual 

B. Refer to Section 27 0015 for additional general requirements. 
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2.2 CATEGORY 6 CABLING 

A. Description of System: 

1. The Contractor is responsible for providing a complete and operational structured cabling system. 
Provide the following principle items: 

a. Provide new Category 6 unshielded twisted pair cabling. 
b. Provide new 24 and 48 port Category 6 patch panels. 
c. Tone, test, label and certify all new data drops. 
d. Provide new data outlets. 

B. Products: 

1. Horizontal Category 6 Cable: 

a. Solid copper, 22 AWG to 24 AWG, 100 ohm balanced twisted-pair, plenum rated Category 6 
cables with four individually twisted-pairs with a crossfiller spline, which exceeds the 
mechanical and transmission performance specifications in TIA-568-C up to 250 MHz and 
sweep tested to at least 550 MHz. Listed Type CMP.  Category 6 cables installed between 
floors shall be riser rated. Color shall be blue for standard network cabling and green for 
security cameras.  Minimum spec cable is unacceptable and will be rejected. 

b. Approved Manufacturers: 

1) Berk-Tek – Lanmark 1000 
2) Belden/CDT – 3600 series 
3) Mohawk – Advance Net 
4) General – Genspeed 6000 
5) Panduit – PanGen 6 Enhanced 
6) Superior/Essex – DataGain Cat 6+ 
7) Hitachi – Premium Series 
8) Commscope - Ultramedia 7504 

2. Category 6 Patch Cables: 

a. Category 6 compliant per TIA 568-C. 
b. Compliant per TIA-568-C and TIA/EIA-606-A for cable management and administration. 
c. Each patch cable shall be bootless. 
d. Patch cables shall be color coded as follows: 

1) Telecommunications Closet Patch Cables: 

a) Data Ports:  Blue. 
b) Security Cameras: Green 

e. Patch cables within the equipment closets shall be a minimum of 6-inches (6”) in length and 
have a maximum of two feet (2’) access coil length to avoid excess cable in the rack.  The 
contractor shall install the cable to provide neat and organized patches to equipment.  The 
contractor is required to review site conditions to ensure the proper cable lengths are 
installed. 

f. Approved Manufacturers: 

1) Berk-Tek – Lanmark 1000 
2) Belden/CDT – 3600 series 
3) Mohawk – Advance Net 
4) General – Genspeed 6000 
5) Panduit – PanGen 6 Enhanced 
6) Superior/Essex – DataGain Cat 6+ 
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7) Hitachi – Premium Series 
8) Commscope - Ultramedia 7504 

3. Media Outlets and Connectors 

a. Unshielded Twisted Pair media outlet terminations shall conform to the following: 

1) Eight (8) position, eight (8) conductor modular plug, certified Category 6, T568B plug 
pin assignment.  Modular Category 6 plug will be a five (5) piece connector with an 
integral plug housing, load bar, divider, strain relief boot and collar. Category 6 
modular plugs will be specifically designed for use in conjunction with 22-24 AWG 
solid conductor unshielded twisted pair cabling.  All Horizontal data cable will be 
terminated with a Category 6 modular plug to mate directly to the equipment. 

 
OR 

 
2) Eight (8) position, eight (8) conductor, 110 IDS, modular snap-in jacks, certified 

Category 6, T568 jack pin assignment. 
3) Faceplates shall be stainless steel of a size to accommodate the raceway and gang 

boxes identified on drawings with adequate punch-outs for appropriate snap-in jacks. 
4) Approved Manufacturers: 

a) Hubbell 
b) Uniprise 
c) Leviton 
d) ICC 
e) Superior Modular 
f) AMP 
g) Ortronics 
h) Panduit 
i) Engineer approved equal 

4. Telecommunication Room Termination Hardware: 

a. Horizontal Category 6 cables shall be terminated in the telecommunication room on new 
rack mounted, 24-port or 48-port pre-populated patch panels. Refer to Drawings for exact 
quantities and locations. 

1) Patch panels shall have a rear mounted strain relief bar to organize cables and 
maintain Category 6 bend radius. 

2) Category 6 compliant per TIA 568-C. 
3) Compliant per TIA-568-C and TIA/EIA-606-A for cable management and 

administration. 
4) Approved Manufacturers: 

a) Hubbell 
b) Uniprise 
c) Leviton 
d) ICC 
e) Superior Modular 
f) AMP 
g) Ortronics 
h) Panduit 
i) Engineer approved equal 
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PART 3 - EXECUTION 

3.1 GENERAL 

A. Recognizing District and community events occur during the day or evenings, network outages shall be 
minimized and coordinated with the Owner’s operations. 

B. All cables must be routed and managed for a neat and aesthetically pleasing appearance. All work must 
be installed in a neat and workman like manner. 

C. Install patch cables in a professional manner.  Utilize existing wire management where applicable.  Where 
wire management is not available, provide wire management, route patches neatly in such a way to 
protect the patch cables from damage.  Utilize Velcro tie wraps as needed.  Plastic tie wraps are not 
acceptable and will be rejected. 

D. Communication bonding and grounding shall be in accordance with the NEC and NFPA.  Horizontal 
cables shall be grounded in compliance with ANSI/NFPA 70 and local requirements and practices.  
Horizontal equipment includes cross connect frames, patch panels and racks, active telecommunication 
equipment and test apparatus and equipment. 

E. The Contractor shall not place any distribution cabling alongside power lines, or share the same conduit, 
channel or sleeve with electrical apparatus unless the conduit, channel or sleeve is divided and 
manufactured specifically for the purpose of cohabitation.  Maintain separation as follows: 

1. 5’ for large motors and transformers 
2. 1’ for conduit and cables used for electrical power distribution 
3. 6” for fluorescent lights 

F. The Contractor shall provide any necessary screws, anchors, clamps, distribution rings, miscellaneous 
grounding and support hardware, etc., necessary to facilitate the installation of the system.   

G. It shall be the responsibility of the contractor to furnish any special installation equipment or tools 
necessary to properly complete the system.   

H. It may be necessary to remove ceiling tiles to accommodate new work under this Contract.  Notify Owner 
of any damaged tiles prior to removal.  Tiles damaged during construction shall be replaced by this 
Contractor. 

I. Refer to Specification Section 27 0015 for additional general requirements. 

3.2 PRE-INSTALLATION SITE SURVEY 

A. Prior to start of systems installation, meet at the project site with the owner's representative and 
Technology Designer/Engineer to coordinate efforts. Review areas of potential interference and resolve 
conflicts before proceeding with the work. 

B. Examine areas and conditions under which the system is to be installed. Do not proceed with the work 
until satisfactory conditions have been achieved. 

C. The New Middle School consists of primarily lay-in ceilings with hard ceilings in spaces as shown on the 
Drawings and open ceiling spaces in spaces such as ELA spaces, Mainstreet, electrical, IT, and storage 
rooms.  It is the contractor’s responsibility to visit the sites and include all access doors, conduit and any 
other miscellaneous equipment necessary for a neat, complete and professional installation. 
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3.3 INSTALLATION – DATA WIRING 

A. Provide, install, test and tag Category 6 data drops to each location as indicated on the drawings. 

B. Installation practices shall follow BICSI standards and guidelines. TIA/EIA-568-C standards will be strictly 
followed and practiced. 

C. All cabling in equipment cabinets/racks shall be managed utilizing new wire organizers provided by the 
Contractor.  All cabling and patch cables in closets shall be secured using velcro straps.  

D. Category 6 cables shall be continuous from telecommunications room to work area outlet and free from 
splices, reverses, grounds or other connections. Provide a minimum 10-foot service loop within 
telecommunications closet.  Service loop shall be neatly coiled and secured above accessible ceiling, for 
each terminated cable, to accommodate future changes. Refer to drawings for service loop footages, 
where not indicated on the Drawings, provide a minimum of 10-foot service loop. 

E. Terminate Category 6 cable according to T568B jack pin assignments. 

1. Remove only the amount of cable jacket necessary for termination. Maintain wire twist for all pairs 
of Category 6 cable to within 0.5 inches maximum from termination point. 

F. Do not run cable longer than maximum 90 meter EIA/TIA recommended length. 

G. All cables installed in ceiling spaces shall be plenum-rated. 

H. Horizontal data cable pairs shall run from each work area outlet to the telecommunications room and 
terminate on Category 6 patch panels as appropriate. 

I. All cables shall be installed using “J” hooks, conduits, cable tray or an approved raceway system. Where 
cable tray is not available, horizontal cable will be supported every five feet with “J” hooks sufficient in size 
to handle all bundled cables while minimizing crushing. If cable slack exceeds twelve (12) inches between 
supports, additional supports will be installed to take up slack and relieve cable stress.  

J. The use of “bridle rings” is strictly prohibited.   

K. Carefully lay all cable with appropriate radius of curvature and protect at bends and corners. Observe 
minimum bend radius and tension limitations as specified by EIA/TIA for Category 6 cable. 

L. Loosely bundle cables with plastic tie wraps, suitable for Plenum environments, every twenty feet.   

M. Patch panels shall be arranged to allow for natural wiring progression in functional fields, minimize 
crossing of wires and allow for the easy access to each component. 

N. The contractor shall assure that at the completion of cable installation, cables are free from twists, kinks, 
sharp bends, cuts, gouges or any other physical damage that might cause alterations to the electrical or 
optical characteristics of the cables. 

O. Installation of new communications cabling through existing cable bundles is strictly prohibited to minimize 
cable burning. 

3.4 LABELING 

A. All cable designations and color-coding shall be in full compliance with EIA/TIA 606-A. 
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B. Clearly label all horizontal copper cables at both ends with permanently applied mechanically printed 
labels. Hand written labels will not be acceptable. Use standardized colors and alphanumeric codes. 
Technology Designer/Engineer will approve labeling system and method. 

C. In work areas, place cable ID labels around each cable in outlet box, and on front of faceplate. 

D. In the telecommunications room or at wireless access points, clocks, or security cameras, place ID labels 
around each cable. Labels shall be located within six inches of the termination. 

E. Front label each patch panel port with a mechanically produced identification label utilizing the Owner's 
existing labeling scheme. 

F. Label each faceplate and cable mated directly to equipment with a mechanically produced identification 
label utilizing the Owner’s existing label scheme. 

3.5 CATEGORY 6 UTP CABLE TESTING 

A. The Contractor shall, at all times, permit and facilitate work inspection by the Owner’s Representative and 
by public authorities having jurisdiction.  The Owner’s Representative shall have the authority to stop the 
work, if required, to insure proper execution. 

B. Each Category 6 UTP cable pair shall be tested end to end from the data outlet termination to the closet 
patch panel. 

C. Test shall be performed with connectors installed. 

D. Cable performance shall meet the standards outlined in EIA/TIA-568-C for Category 6 cabling. 

E. Tone, verify and certify cable and jack/connectors as free from shorted pairs, open pairs, reversed pairs, 
crossed pairs and grounded pairs.  One hundred percent of all pairs must be in good working condition. 

F. Check cable length and labeling at both ends. 

G. Cables and connectors comprising of Category 6 must be certified compliant with the performance 
requirements listed in TIA-568-C.   

1. As a minimum, test documentation will include: 

a. Cable Identification Number 
b. Worst Case Near End Cross Talk (NEXT) 
c. Attenuation 
d. PSNEXT 
e. Return Loss 
f. PSELFEXT 
g. Signal-to-Noise Ratio 
h. Ambient Noise 
i. Loop Resistance 
j. Equal Level Far-End Crosstalk (EL-FEXT) 
k. Return Loss 
l. Propagation Delay 
m. Propagation Delay Skew 
n. Cable Length 
o. Test Date  
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2. Each data circuit, including all connectors shall be tested to verify all bandwidth performance and 
crosstalk specifications as outlined for Category 6 cable.  Any cables not in one hundred percent 
compliance with the minimum performance criteria relating to these requirements will be replaced 
with no additional cost to Owner. 

H. Cable testing will be conducted by a programmable micro-computer based tester capable of testing all 
specific standard requirements and generating completed printed test results. 

1. Test equipment shall be a Fluke, or approved equivalent. Equipment will be designed, and of such 
grade, so as to provide reliable certification and testing. 

I. A detailed copy of all test reports shall be provided to the Owner in CD format. Additionally, the Contractor 
shall provide hardcopy documentation indicating cable length and the pass test results for each Category 6 
cable installed. 

J. Any outlet, cable or component that does not meet the required operational tests or fails to meet 
installation standards as specified shall be repaired or replaced and re-tested by the Contractor as directed 
by the Owner and at no expense to the Owner. 

3.6 PROJECT RECORD DOCUMENTS 

A. Fully detailed documentation and record drawings of installation layout and performance shall be 
submitted for review within thirty (30) days of completion of work and shall include as a minimum: 

1. Marked drawings showing distance and routing of all inside cable with gauge, type and numbering 
scheme. 

2. Location of outlets with their identification number prepared on the most recent installation drawing. 
3. Drawings showing distribution frame layouts, cross connect locations, cable routing from rooms. 
4. Drawings showing layout of panels and equipment in cabinets.  
5. Drawings shall accurately record actual locations of each item of fixed equipment, and show 

interconnecting wiring. Drawings will indicate location of equipment and tagged circuits.  A 
functional block diagram will also be required. 

6. On electronic drawings, provide data cabling on a separate layer from the architectural layer so the 
Owner can turn the data layer on and off. 

B. Documentation Requirements: 

1. Drawings, whenever submitted, shall be submitted with three (3) hard copies to the Owner. 
2. Cable and outlet identification, locations, performance and test results will be entered into Excel or 

approved PC based spreadsheet. The Contractor spreadsheet template and format will be 
approved by the Owner. 

3. Final record drawings shall be submitted as three (3) sets of scaled 20# bond drawings and two (2) 
USB keys containing both PDF and AutoCAD LT 2004 formats. Drawings shall be professionally 
done with architectural floor plan on one layer and all technology equipment and cabling on a 
second layer. Hand drawings and notations will not be accepted. 

C. Cable Record Book: 

1. The Contractor shall prepare and deliver complete and accurate cable records entered into Excel 
or approved PC based spreadsheet. Minimum information to be included for each cable in the 
Cable Record Book is: 

a. Location (room number) 
b. Jack Number 
c. Serving Closet 
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d. Patch Panel Number 
e. Patch Panel Port 
f. Cable Type and Use (Cat 6, voice) 

D. Refer to Specification Section 27 0015 for additional general project record document requirements. 

E. All drawings and the information contained therein become the sole property of the Owner. 

END OF SECTION 27 1000 
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SECTION 27 1517 – STRUCTURED CABLING SYSTEMS (AUGMENTED CATEGORY 6 CABLE) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including the Division 01 specification section, apply to 
work of this Section. 

B. Section 27 0015 “Technology General Requirements”. 

1.2 SUMMARY  

A. This Specification, in conjunction with the Drawings, establishes the requirements necessary to achieve 
the intended performance and function of the Structured Cabling  Systems (SCS). 

B. The SCS consists of information processing, and/or information delivery and distribution equipment 
integrated together to form a cohesive integrated data system. 

C. Provide as part of the bid proposal a complete bill of materials, including catalog cut sheets and equipment 
configuration for the data system. 

D. The SCS shall be comprised of new and existing equipment that is of modern design, and current standard 
production of the manufacturer. 

E. Verify dimensions and conditions at the job site prior to installation, and perform installation in accordance 
with these Specifications, Manufacturers recommendations and the latest edition or revision of all 
applicable codes and standards. 

F. Furnish and install a SCS system incorporating the hardware, equipment, Ethernet LAN, and appropriate 
testing equipment to perform testing as hereinafter described. 

G. Provide any additional items, not specifically mentioned herein, necessary to meet system requirements as 
specified, without claim for additional payment. 

1.3 SYSTEM DESCRIPTION 

A. This contract consists of providing augmented Category 6 (6A) cabling to wireless access point locations 
where indicated on the Drawings. 

B. Provide labor, material, equipment, terminations, and accessories necessary for a complete new and 
operational communications copper horizontal cabling system as indicated on the Drawings and specified 
herein. The contractor shall furnish the equipment, accessories and necessary material as described 
herein. 

C. Provide and install a separate pathway for the new Augmented Category 6 cabling infrastructure. This 
Contractor shall not utilize pathways for the other Category 6 cabling. 

D. Provide wide base cable support that meets UL, NEC, and TIA/EIA requirements for the structured cabling 
system. 

E. The support system shall attach to the building structural elements, do not fasten directly to the roof deck. 

F. Cabling infrastructure shall be supported by cable supports that meet BICSI, EIA, TIA requirements and 
must be provided by the cabling contractors unless otherwise noted.  (NO cable shall be allowed to be 
supported at or on ceiling grid, ceiling supports, mechanical or electrical piping, HVAC ductwork, etc.). 
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G. The supports shall be made of fire retardant and low smoke emission products, which meet UL 2034 
requirements for air plenum spaces.   

H. Minimum clearances from sources of EMI and RFI must be adhered to as specified in TIA/EIA-568B, 
TIA/EIA-569 and the latest version of the BICSI TDMM. 

I. The data horizontal cabling system shall be capable of 10 Gig transmissions via 4 PR UTP copper 
Augmented Category 6 horizontal cables and shall comply with TIA/EIA 568B, 2-10 requirements. 

1.4 QUALITY ASSURANCE 

A. Communications cabling system components and equipment shall be listed by Underwriters Laboratories, 
Inc. for Computer use, and the components shall bear the UL label.   

B. The system shall be installed in accordance with requirements set by ANSI/NFPA-70 National Electric 
Code. 

C. All equipment shall comply with the latest ANSI/TIA 607-B grounding and bonding standards. 

D. All equipment and installation practices shall comply with latest BICSI (TDMM) standards. 

E. All equipment shall comply with the latest ANSI/TIA/EIA-568, 569, 60, 607, and 862 standards, as 
applicable.  

F. Cables shall be installed in accordance with ANSI/EIA/TIA and BISCI standards. 

G. Provide labeling per ANSI/EIA/TIA-606 requirement and in accordance with the Owner and the 
Technology Consultant. 

H. All cabling shall be tested in accordance with the ANSI/TIA/EIA-568-B2 standards with the required testing 
equipment. 

1.5 WARRANTY 

A. Refer to Specification Section 27 0015, Article 1.7 “GUARANTEE, SERVICE AND TRAINING” for warranty 
requirements. 

1.6 SPECIAL EQUIPMENT INSTALLER QUALIFICATIONS 

A. This contractor must meet one of the two (2) following special criteria: 

1. Demonstrate that at least 30 percent of installation personnel are BICSI Registered 
Telecommunications Installers. Of that number, at least 15 percent shall be registered at the 
Technician Level, at least 40 percent shall be registered at the Installer Level 2, Installer Level 2, 
Copper or Installer Level 2, Optical Fiber, and the balance shall be registered at the Installer Level 
1. 

 
OR 

 
2. Demonstrate that all work will be performed by fully qualified personnel having had experience on 

the installation of this type of system and able to certify that the primary on-site field foreman has 
no less than fifteen (15) years of continuous experience in this area and have made installations 
similar to this and of this size or larger.  Additionally, 30 percent of installation personnel shall have 
an average of no less than ten (10) years of continuous experience in this area and have made 
installations similar to this and of this size or larger. 
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B. This contractor must include references of similar jobs.  Final determination of equipment installer 
qualifications shall be the decision of the owner and may include inspections of recent work. 

1.7 SPARE PARTS  

A. None. 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. Description of System: 

1. The SCS shall include providing complete operational and tested data wiring to support the network 
communications needs.  The SCS will consist of providing new equipment as they pertain to the 
following principle features: 

a. Category 6 Horizontal cabling 
b. Category 6 patch cables 
c. Media outlets and connectors 
d. Cable termination equipment 
e. Testing 
f. Documentation 

2. Design, manufacture, test, and install telecommunications cabling networks per manufacturer’s 
requirements and in accordance with NFPA-70 (2011 edition of the National Electrical Code®), 
IEEE C2 2007 (NESC 2007), state codes, local codes, requirements of authorities having 
jurisdiction, and particularly the following standards: 

a. ANSI/TIA/EIA Standards 

1) TIA-568-C.0 –Generic Telecommunications Cabling for Customer Premises 
2) ANSI/TIA/EIA-568-C.1 -- Commercial Building Telecommunications Cabling 

Standard, Part 1: General Requirements 
3) ANSI/TIA/EIA-568-C.2 -- Commercial Building Telecommunications Cabling 

Standard, Part 2: Balanced Twisted Pair Cabling Components 
4) ANSI/TIA/EIA-568-C.3 -- Optical Fiber Cabling Components Standard 
5) TIA-569-B -- Commercial Building Standard for Telecommunications Pathways and 

Spaces 
6) TIA/EIA-606(A) -- The Administration Standard for the telecommunications 

Infrastructure of Commercial Buildings 
7) J-STD-607(A) -- Commercial Building Grounding and Bonding Requirements for 

Telecommunications 
8) TIA-526-14A –OFSTP-14 Optical Power Loss Measurements of Installed Multimode 

Fiber Cable Plant 
9) TIA TSB-140 Additional Guidelines for Field Testing Length, Loss  and Polarity of 

Optical Fiber Cabling Systems 

3. Install cabling in accordance with the most recent edition of BICSI® publications: 

a. BICSI -- Telecommunications Distribution Methods Manual 
b. BICSI – Installation Transport Systems Information Manual 
c. BICSI - Electronic Safety and Security Design Reference Manual 

B. Refer to Section 27 0015 for additional general requirements. 
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2.2 AUGMENTED CATEGORY 6 (6A) CABLING  

A. Description of System: 

1. The Contractor is responsible for providing a complete and operational structured cabling system. 
Provide the following principle items: 

a. Provide new augmented Category 6 unshielded twisted pair cabling. 
b. Provide new 24 and 48 port unpopulated augmented Category 6 patch panels. 
c. Tone, test, label and certify all new data drops. 

B. The computer/data cable shall be four unshielded twisted pair (UTP), 23 AWG, solid bare copper.  

C. The augmented Category 6 cable jacket shall be yellow in color. 

D. Patch cables shall be bootless. Patch cables within the equipment closets shall be a minimum of 6-inches 
(6”) in length and have a maximum of two feet (2’) access coil length to avoid excess cable in the rack.  
The contractor shall install the cable to provide neat and organized patches to equipment.  The contractor 
is required to review site conditions to ensure the proper cable lengths are installed. 

E. The insulated conductors shall be twisted in pairs and shall be insulated with FEP material, and all 4 
insulated pairs shall be set into an insulated plastic jacket.   

F. UL listed CMP-LP with transmission characteristics that meet or exceed those of FCC-68/ TIA /EIT, 568A-
5 and TIA /EIT TSB-95 performance and NEMA low loss, extended frequency, jacket shall be sequentially 
marked at 2 foot intervals and must be plenum rated.  UL listed 1459 and 1863.   

G. Pair twisting shall be maintained to meet the cable performance, but maximum cable, untwisting allows is 
one half (1/2) inch. 

H. Cable shall meet ANSI/TIA/EIA-658-B2-AD10 transmission performance specifications for 4 pair UTP 
augmented category 6 cabling.  

I. Design bandwidth - 500 MHZ, cable bandwidth - 500+ MHZ, standard data rate 10 Gig. 

J. Approved Manufacturers: 

1. General 10MTP 
2. Hubbell NextSpeed Ascent 10GbE 
3. Commscope/Uniprise Ultra 10 
4. Berk-Tek 10G2 
5. Belden 10GX13 
6. Mohawk M5864X 
7. Superior/Essex 10Gain XP 
8. Hitachi Supra 10G 
9. Engineer approved equivalent  

 
K. Media Outlets and Connectors: 

 
1. Unshielded Twisted Pair media outlet terminations shall conform to the following: 

 
a. Eight (8) position, eight (8) conductor modular plug, certified augmented Category 6, T568B 

plug pin assignment.  Modular augmented Category 6 plug will be a five (5) piece connector 
with an integral plug housing, load bar, divider, strain relief boot and collar. Augmented 
Category 6 modular plugs will be specifically designed for use in conjunction with 22-24 
AWG solid conductor unshielded twisted pair cabling.  All Horizontal data cable will be 
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terminated with an augmented Category 6 modular plug to mate directly to the wireless 
access point. 

2. Telecommunication Room Termination Hardware: 

a. Horizontal Category 6 cables shall be terminated in the telecommunication room on new 
rack mounted, 24-port or 48-port pre-populated patch panels. Refer to Drawings for exact 
quantities and locations. 

1) Patch panels shall have a rear mounted strain relief bar to organize cables and 
maintain augmented Category 6 bend radius. 

2) Augmented Category 6 compliant per TIA 568-C. 
3) Compliant per TIA-568-B and TIA/EIA-606-A for cable management and 

administration. 
4) Approved Manufacturers: 

a) Hubbell 
b) Uniprise 
c) Leviton 
d) ICC 
e) Superior Modular 
f) AMP 
g) Ortronics 
h) Panduit 
i) Engineer approved equal 

3. Augmented Category 6 Patch Cables: 

a. Augmented Category 6 compliant per TIA 568-C. 
b. Compliant per TIA-568-C and TIA/EIA-606-A for cable management and administration. 
c. Each patch cable shall be bootless. 
d. Patch cables shall be color coded as follows: 

1) Telecommunications Closet Patch Cables: 

a) Wireless Access Points:  Yellow. 

PART 3 - EXECUTION 

3.1 GENERAL 

A. Recognizing District and community events occur during the day or evenings, network outages shall be 
minimized and coordinated with the Owner’s operations. 

B. All cables must be routed and managed for a neat and aesthetically pleasing appearance. All work must 
be installed in a neat and workman like manner. 

C. Install patch cables in a professional manner.  Utilize existing wire management where applicable.  Where 
wire management is not available, provide wire management, route patches neatly in such a way to 
protect the patch cables from damage.  Utilize Velcro tie wraps as needed.  Plastic tie wraps are not 
acceptable and will be rejected. 

D. Communication bonding and grounding shall be in accordance with the NEC and NFPA.  Horizontal 
cables shall be grounded in compliance with ANSI/NFPA 70 and local requirements and practices.  
Horizontal equipment includes cross connect frames, patch panels and racks, active telecommunication 
equipment and test apparatus and equipment. 
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E. The Contractor shall not place any distribution cabling alongside power lines, or share the same conduit, 
channel or sleeve with electrical apparatus unless the conduit, channel or sleeve is divided and 
manufactured specifically for the purpose of cohabitation.  Maintain separation as follows: 

1. 5’ for large motors and transformers 
2. 1’ for conduit and cables used for electrical power distribution 
3. 6” for fluorescent lights 

F. The Contractor shall provide any necessary screws, anchors, clamps, distribution rings, miscellaneous 
grounding and support hardware, etc., necessary to facilitate the installation of the system.   

G. It shall be the responsibility of the contractor to furnish any special installation equipment or tools 
necessary to properly complete the system.   

H. It may be necessary to remove ceiling tiles to accommodate new work under this Contract.  Notify Owner 
of any damaged tiles prior to removal.  Tiles damaged during construction shall be replaced by this 
Contractor. 

I. Refer to Specification Section 27 0015 for additional general requirements. 

3.2 PRE-INSTALLATION SITE SURVEY 

A. Prior to start of systems installation, meet at the project site with the owner's representative and 
Technology Designer/Engineer to coordinate efforts. Review areas of potential interference and resolve 
conflicts before proceeding with the work. 

B. Examine areas and conditions under which the system is to be installed. Do not proceed with the work 
until satisfactory conditions have been achieved. 

C. The New Elementary School consist of primarily lay-in ceilings with hard ceilings in spaces such as the 
Lobby and open ceiling spaces in spaces such as electrical IT, and storage rooms.  It is the contractor’s 
responsibility to visit the sites and include all access doors, conduit and any other miscellaneous 
equipment necessary for a neat, complete and professional installation. 

3.3 INSTALLATION – DATA WIRING 

A. Provide, install, test and tag augmented Category 6 data drops to each wireless access point location 
shown on the Drawings. 

B. Installation practices shall follow BICSI standards and guidelines. TIA/EIA-568-C standards will be strictly 
followed and practiced. 

C. All cabling in equipment cabinets/racks shall be managed utilizing new wire organizers provided by the 
Contractor.  All cabling and patch cables in closets shall be secured using velcro straps.  

D. Augmented Category 6 cables shall be continuous from telecommunications room to work area outlet and 
free from splices, reverses, grounds or other connections. Provide a minimum 10-foot service loop within 
telecommunications closet.  Service loop shall be neatly coiled and secured above accessible ceiling, for 
each terminated cable, to accommodate future changes. Provide a minimum of 10-foot service loop. 

E. Terminate augmented Category 6 cable according to T568B jack pin assignments. 

1. Remove only the amount of cable jacket necessary for termination. Maintain wire twist for all pairs 
of augmented Category 6 cable to within 0.5 inches maximum from termination point. 

F. Do not run cable longer than maximum 90 meter EIA/TIA recommended length. 
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G. All cables installed in ceiling spaces shall be plenum-rated. 

H. Horizontal data cable pairs shall run from each work area outlet to the telecommunications room and 
terminate on Category 6 patch panels as appropriate. 

I. All cables shall be installed using “J” hooks, conduits, cable tray or an approved raceway system. Where 
cable tray is not available, horizontal cable will be supported every five feet with “J” hooks sufficient in size 
to handle all bundled cables while minimizing crushing. If cable slack exceeds twelve (12) inches between 
supports, additional supports will be installed to take up slack and relieve cable stress.  

J. The use of “bridle rings” is strictly prohibited.   

K. Carefully lay all cable with appropriate radius of curvature and protect at bends and corners. Observe 
minimum bend radius and tension limitations as specified by EIA/TIA for augmented Category 6 cable. 

L. Loosely bundle cables with plastic tie wraps, suitable for Plenum environments, every twenty feet.   

M. Patch panels shall be arranged to allow for natural wiring progression in functional fields, minimize 
crossing of wires and allow for the easy access to each component. 

N. The contractor shall assure that at the completion of cable installation, cables are free from twists, kinks, 
sharp bends, cuts, gouges or any other physical damage that might cause alterations to the electrical or 
optical characteristics of the cables. 

O. Installation of new communications cabling through existing cable bundles is strictly prohibited to minimize 
cable burning. 

3.4 LABELING 

A. All cable designations and color-coding shall be in full compliance with EIA/TIA 606-A. 

B. Clearly label all horizontal copper and fiber cables at both ends with permanently applied mechanically 
printed labels. Hand written labels will not be acceptable. Use standardized colors and alphanumeric 
codes. Technology Designer/Engineer will approve labeling system and method. 

C. In work areas, place cable ID labels around each cable in outlet box, and on front of faceplate. 

D. In the telecommunications room or at wireless access points, clocks, or security cameras, place ID labels 
around each cable. Labels shall be located within six inches of the termination. 

E. Front label each patch panel port with a mechanically produced identification label utilizing the Owner's 
existing labeling scheme. 

F. Label each cable mated directly to equipment with a mechanically produced identification label utilizing the 
Owner’s existing label scheme. 

3.5 AUGMENTED CATEGORY 6 UTP CABLE TESTING 

A. The Contractor shall, at all times, permit and facilitate work inspection by the Owner’s Representative and 
by public authorities having jurisdiction.  The Owner’s Representative shall have the authority to stop the 
work, if required, to insure proper execution. 

B. Each augmented Category 6 UTP cable pair shall be tested end to end from the data outlet termination to 
the closet patch panel. 

C. Test shall be performed with connectors installed. 
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D. Cable performance shall meet the standards outlined in EIA/TIA-568-C for augmented Category 6 cabling. 

E. Tone, verify and certify cable and jack/connectors as free from shorted pairs, open pairs, reversed pairs, 
crossed pairs and grounded pairs.  One hundred percent of all pairs must be in good working condition. 

F. Check cable length and labeling at both ends.Cables and connectors comprising of Category 6 must be 
certified compliant with the performance requirements listed in TIA-568-C.   

1. As a minimum, test documentation will include: 

a. Cable Identification Number 
b. Worst Case Near End Cross Talk (NEXT) 
c. Attenuation 
d. PSNEXT 
e. Return Loss 
f. PSELFEXT 
g. Signal-to-Noise Ratio 
h. Ambient Noise 
i. Loop Resistance 
j. Equal Level Far-End Crosstalk (EL-FEXT) 
k. Return Loss 
l. Propagation Delay 
m. Propagation Delay Skew 
n. Cable Length 
o. Test Date  

2. Each data circuit, including all connectors shall be tested to verify all bandwidth performance and 
crosstalk specifications as outlined for augmented Category 6 cable.  Any cables not in one 
hundred percent compliance with the minimum performance criteria relating to these requirements 
will be replaced with no additional cost to Owner. 

G. Cable testing will be conducted by a programmable micro-computer based tester capable of testing all 
specific standard requirements and generating completed printed test results. 

1. Test equipment shall be a Fluke, or approved equivalent. Equipment will be designed, and of such 
grade, so as to provide reliable certification and testing. 

H. A detailed copy of all test reports shall be provided to the Owner on a USB key. Additionally, the 
Contractor shall provide three (3) hardcopies of the documentation indicating cable length and the pass 
test results for each augmented Category 6 cable installed. 

I. Any outlet, cable or component that does not meet the required operational tests or fails to meet 
installation standards as specified shall be repaired or replaced and re-tested by the Contractor as directed 
by the Owner and at no expense to the Owner. 

3.6 PROJECT RECORD DOCUMENTS 

A. Fully detailed documentation and record drawings of installation layout and performance shall be 
submitted for review within thirty (30) days of completion of work and shall include as a minimum: 

1. Marked drawings showing distance and routing of all inside cable with gauge, type and numbering 
scheme. 

2. Location of outlets with their identification number prepared on the most recent installation drawing. 
3. Drawings showing distribution frame layouts, cross connect locations, cable routing from rooms. 
4. Drawings showing layout of panels and equipment in cabinets.  
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5. Drawings shall accurately record actual locations of each item of fixed equipment, and show 
interconnecting wiring. Drawings will indicate location of equipment and tagged circuits.  A 
functional block diagram will also be required. 

6. On electronic drawings, provide data cabling on a separate layer from the architectural layer so the 
Owner can turn the data layer on and off. 

B. Documentation Requirements: 

1. Drawings, whenever submitted, shall be submitted with three (3) hard copies to the Owner. 
2. Cable and outlet identification, locations, performance and test results will be entered into Excel or 

approved PC based spreadsheet. The Contractor spreadsheet template and format will be 
approved by the Owner. 

3. Final record drawings shall be submitted as three (3) sets of scaled 20# bond drawings and two (2) 
USB keys containing both PDF and AutoCAD LT 2004 formats. Drawings shall be professionally 
done with architectural floor plan on one layer and all technology equipment and cabling on a 
second layer. Hand drawings and notations will not be accepted. 

C. Cable Record Book: 

1. The Contractor shall prepare and deliver complete and accurate cable records entered into Excel 
or approved PC based spreadsheet. Minimum information to be included for each cable in the 
Cable Record Book is: 

a. Location (room number) 
b. Jack Number 
c. Serving Closet 
d. Patch Panel Number 
e. Patch Panel Port 
f. Cable Type and Use (Cat 6a, wireless) 

D. Refer to Specification Section 27 0015 for additional general project record document requirements. 

E. All drawings and the information contained therein become the sole property of the Owner. 

END OF SECTION 27 1517 
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Project Schedule 

Task Completion Dates 

Anticipated Award December 15, 2026 

Contracts December 22, 2026 

Installation Services December 22, 2026 – July 30, 2027 

Substantial Completion July 30, 2027 

Closeout Documentation August 29, 2027 

 
AUCH is managing this project during the day. Generally, hours of construction are from 6:00 AM to 4:00 PM Monday 
through Friday. Exact times shall be coordinated with AUCH. 

Contractor is expected to be flexible with their schedules to accommodate other Owner conflicts such as building 
construction projects, cleaning schedules, summer programs, open houses and parent/teacher conferences. 
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