E-RATE FUNDING YEAR (2027-2028)

Form 470 # 270001039
Category Two - Internal Connections
Lammersville Unified School District

Questions and Answers-Addendum No.1

Timeline change due to the clarifications being made in this Q & A. The 28-day window will be restarted according to the below chart.

EVENT	DATE
1. 28 Day E-Rate Window Restart	11/19/2026
2. Request for Proposals due	12/17/2026 by 2pm PST

Question: The Form 470 lists each switch, UPS and antenna line both with installation and without it. Should we price equipment and installation as separate options, and may a bidder propose equipment only?

Answer: Yes, equipment and installation should be broken out separately. Please see page 13 – Scope of Work and the Pricing Submission Instructions (pages 14–18) provide individual line items for each piece of hardware along with a dedicated separate line item for "Installation/Configuration" on both the Sites Summary and each individual school site quote. The district does not want bids for equipment only; this project is for equipment and installation.

Question: Is there a site walk, or can installation be priced from the RFP and the site list?

Answer: There is no site walk that will need to be completed as part of this project. Installation is expected to be priced from the RFP specifications on page 13 – Scope of Work section and the site-by-site equipment quantities/addresses provided on pages 14–18.

Question: Ship-to: Should equipment go to the district office at 111 S. De Anza Blvd or to each site?

Answer: Equipment is expected to be delivered and installed at the location indicated on the pricing sheet.

Question: Will the vendor be responsible for removing the existing UPS and replacing?

Answer: Yes, the vendor will be responsible for the removal and staging of existing equipment at the site from which it was removed.

Question: Is it acceptable to leave the old UPS next to where we will remove it or will the district have a location for storage? And where will that location be?

Answer: The staging area for the old equipment will be determined by the customer during the beginning of the project at each school site.

All other terms and conditions remain the same.

End of Addendum No. 1