FY27 Marysville Cat 1 RFP additional information:

- Confirm the services, locations and bandwidth options you need priced.

This information is in the RFP with the exception that the DMARC is at 1011 Walnut, Marysville, KS.

- Discuss whether this is a regular bidding cycle, a contract renewal or a planned provider change, and what is driving any upgrade.

Regular bidding cycle for ERate funding.

- Confirm the service start date, bid timeline and next steps for a TAG quote.

This information is in the RFP. All services for ERate funding start July 1, 2027.
Substantial change makes the new ACD Dec 9, 2026 11:59 PM