AMENDMENT 1 – DATED NOVEMBER 2, 2026
TO THE
DIXON UNIFIED SCHOOL DISTRICT
REQUEST FOR PROPOSAL
FOR
Local Area Network Infrastructure Projects to be Funded by E-Rate Year 30 (2027-2028)
Released October 12, 2026

The purpose of this Addendum is to identify attendees to the mandatory site walk that are eligible to submit a proposal for the Mendocino Unified School District Main Distribution Frame Relocation Project. Further this Addendum is to provide clarification of respondent's requirements identified during the site walk.

Site Walk Participants that are eligible to submit proposal:

- Advance Data
- AMS/MGT
- CH Reynolds
- GA Technical Services
- Gigakom

General Notes for multiple projects included in this project:

- District Office Fiber Cabling
    - False ceilings throughout the District Office Complex
    - Existing overhead conduit from Tech Room to both PD Room and Superintendent's Office
    - J Hooks for Fiber will be required.
    - No Cat6 cabling identified for District Office
- Tremont Elementary Fiber and Cat6
    - MDF located in separate custodian building next to Room 6
    - Fiber to be 12 strand multi-mode OM4
    - Existing copper cabling to each of four locations identified for fiber cabling.
    - Two Cat6 drops per location terminate in weather-proof box.
    - Panduit is acceptable
- Gretchen Higgins Cat6
    - Two Cat6 drops per location terminated in weather-proof box.
    - Cat6 termination on Building A to be under overhand above door.
    - Cat6 terminations on Buildings B, C, D, E, F and G to be at 14'

All other terms and conditions and/or requirements in the RFP remain unchanged. Prospective service providers responding to the RFP shall complete the addendum acknowledgement form and include the acknowledgement form in its RFP response. Failure to include the amendment acknowledgement form in the RFP response may render prospective service provider's RFP non-responsive and may be cause for rejection by Dixon Unified School District.

- Questions regarding this addendum, contact:

  Rich Tunheim
  Aarrestad-Gjervik Consulting
  4763 Saddle Club Lane
  Santa Rosa, CA. 95409
  rich@aagjconsulting.com

  P. 707-228-9357

AMENDMENT 1 – DATED NOVEMBER 2, 2026
TO THE
DIXON UNIFIED SCHOOL DISTRICT
REQUEST FOR PROPOSAL
FOR
Local Area Network Infrastructure Projects to be Funded by E-Rate Year 30 (2027-2028)
Released October 12, 2026

ACKNOWLEDGEMENT

This Amendment Acknowledgement Form must be signed and included in prospective service provider's RFP response.

_____

Proposed Service Provider

_____

Authorized Signature

_____

Name/Title

_____

Date