FY 2027 Lodi C2 RFP for Form 470 270003881

Vendor QA 11.17.2026

Vendor Question: “With the specific start date listed and also requesting/requiring SPI Invoicing. What’s you plan if you don’t receive your FCDL in a reasonable amount of time in advance of June 7th?

Applicant Answer: We will be moving forward with the project as planned, regardless of if/when Erate is approved.